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FOR 
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To Planho1ders. 

The attached Addendum No. 1 modifies the Bidding Documents for Underground 
Tanks, 1988 Program, and takes precedence over the original specification. 

The section, page, and paragraph numbers in the addendum refer to the 
section, page, and paragraph numbers of the original specification. 

Every Bidder shall acknowledge receipt of Addendum No. 1 by filling in 
the appropriate space in the Proposal. 

Randall W. Hardy 
Superintendent 

By c.J.~+ 
C. T. Rockey 
Chief Engineer 
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ADDENDA SECTION 00900 
PAGE 1 

1.01 ADDENDUM NO. 1 

Addendum No. 1 to Specification No. 2928 for Underground Tanks, 
1988 Program, issued on October 18, 1988 modifies the Bidding Documents 
by the following: 

SECTION 00100 - INSTRUCTIONS TO BIDDERS 
PAGE 3 

Paragraph 1.02 -BID OPENING: Change "October 19, 198811 to 
"October 26, 1988." 

SECTION 00410 - WMBE REQUIREMENTS 
PAGE 5 
Paragraph II, A- SET ASIDE PERCENTAGES: Add: 

"Permits and dumping fees for disposal of PCB contaminated sludge and oil 
will not be eligible for inclusion in the set aside percentages for WBE or 
MBE." 

SECTION 01025 - MEASUREMENT AND PAYMENT 
PAGE 7 
Paragraph 1.02 
Item No. 20 - Removal and Disposal of PCB Contaminated Sludges and Oil: 
Add: 

"The lump sum price bid shall be based on the removal and disposal of a 
total of 550 gallons of sludge and oil with contamination levels below 
20 ppm. If the quantity actually removed from the tanks varies by more 
than 10 percent of the amount, an equitable adjustment in payment will be 
made by the Engineer." 

END SECTION 00900 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 1 

1.01 CONTRACT SUMMARY 

A. DESCRIPTION OF WORK 

This contract is for the removal of underground tanks at two separate 
locations and for the installation of new underground tanks at one of these 
locations. The locations are identified as: 

o South Service Center. 

o Georgetown Steam Plant. 

The work at South Service Center consists of: 

1. The removal and disposal of two 3,000 gallon gasoline tanks. 

2. The removal and disposal of two 500 gallon oil tanks. 

3. The removal and disposal of one 500 gallon waste oil tank. 

4. The supply and installation of two 4,000 gallon gasoline tanks. 

5. The supply and installation of three 550 gallon oil tanks. 

6. The removal to storage of dispensers and ancillary equipment from 
the existing service island and the reinstallation on 
reconstructed service island. 

7. Reinforced concrete. for anchorage of tanks, for surface 
restoration and for new service island. 

8. Asphalt concrete patching. 

9. Removal and disposal of contaminated soil. 

10. Modifications to an existing underground tank. 

The minimum quantities required for certain items of work to be in 
conformity with the requirements of the drawing and the specifiations are: 

Sheet piling perimeter 
Concrete for tank foundations 
Bedding material for 5 tanks 
Backfill with material from excavation 
Contaminated soil to waste 
Excavated soil to waste 
8" concrete surface slab 
Area of service island 

121 lin. ft. 
12.5 cu. yd. 
50 cu. yd. 
175 cu. yd. 
20 c.y. 
50 c.y. 
163.5 s.y. 
94 • 56 s q • ft. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 2 

Paragraph 1.01 (Continued) 

The work at Georgetown Steam Plant consists of: 

ll. Removal and disposal of three 12,000 gallon tanks. 

12. Removal and disposal of one 700 gallon tank. 

13. Removal of approximately 340 linear feet of piping with diameters 
varying from 2-1/2 inches to 8 inches. 

14. Removal and disposal of PCB contaminated sludge and oil. 

15. Removal and disposal of contaminated soil. 

16. Backfilling and grading of work areas. 

B. RESTRICTION OF CONTRACTOR OPERATIONS 

It is imperative that the interruption to the service facility at South 
Service Center be restricted to the absolute minimum time. Unless 
otherwise approved by the Engineer, all shoring materials, all fiberglass 
tanks and other items for purchase shall be available for immediate 
delivery to jobsite before excavations in the vicinity of the service 
island are commenced. 

The tank on the south side of Building "B" shall not be removed until 
material from excavation at the service island is available as backfill. 

There will be no restrictions on Contractor operations at Georgetown Steam 
Plant. 

C. LOCATION OF WORK 

Georgetown Steam Plant is located at 13th Avenue South and South Greely 
Street, Seattle, north of Boeing Field Airport, Refer to Vicinity Sketch 
on Drawing No. C-6379. 

South Service Center is located at 4th Avenue South and South Spokane 
Street, Seattle, Washington. Enter from South Spokane Street. Refer to 
Vicinity Sketch on Drawing No, D-30344. 

D. TIME FOR COMPLETION 

All work at South Service Center shall be completed within 60 days after 
Notice to Proceed. All work at Georgetown Steam Plant site shall be 
completed within 90 days after Notice to Proceed. 

E. TYPE OF CONTRACT 

This is a partly lump sum and partly unit prices contract. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 3 

Paragraph 1.01 (Continued) 

F. LIQUIDATED DAMAGES 

In accordance with Paragraph 1.09 I of Section 00700, liquidated damages 
will be assessed at $300 per day. 

1.02 BID OPENING 

Sealed proposals for this Work will be received at the office of the Board 
of Public Works of the City of Seattle, on fourth floor, 400 Yesler Building, 
Room 403, 400 Yesler Way, Seattle, Washington 98104, until 2:00 p.m., 
Wednesday, October 19, 1988. Bids will be opened and read aloud at that 
time (2:00 p.m.) Bids received after 2:00 p.m. will not be accepted or read. 

1.03 POSTPONEMENT OF BID OPENING 

The Owner reserves the right to postpone the date and time last announced 
for Bid opening and such postponement may be made at any time prior to the 
time announced for Bid opening. The Owner will endeavor to give oral 
notice of any such postponement to each party to whom Bidding Documents 
have been issued and the postponement will be confirmed by Addendum. 

1.04 SUBMISSION OF BID 

The Bid shall be made on the form provided in the specification and shall be 
submitted without separation from the bound specification in a sealed envelope 
properly addressed to the Owner. In addition to the Owner's address, the 
name and. address of the Bidder and the words, "Underground Tanks - 1988 
Program," shall be printed or typed on the outside of the envelope. 

1.05 BID GUARANTY 

To insure that the Contract will be executed, by the successful Bidder, and 
that the performance will be properly secured, each Bid shall be 
accompanied by a Bid Guaranty for a sum not less than five (5) percent of 
the Contract Price. The Bid Guaranty shall be money or a Bid Bond or a 
certified check or a cashier's check payable to the order of the City of 
Seattle Comptroller. 

1.06 ALTERATIONS IN BID 

Erasures, interlineations, or other corrections to the Bid shall be authen
ticated by affixing in the margin, immediately opposite the correction, the 
handwritten initials of the person whose signature appears in the Proposal. 

1.07 WITHDRAWAL OR REVISION OF BID 

A Bidder may withdraw or revise a Bid after it has been deposited with the 
Owner if a written request for a withdrawal or modification, signed by an 
authorized individual, or a telegram is received by the Owner prior to the 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 4 

Paragraph 1.07 (Continued) 

time designated for receipt of a Bid. If the request for modification or 
withdrawal is by telegram, written confirmation over the signature of the 
Bidder shall be mailed and postmarked on or before the time designated for 
receipt of Bids. 

The original Bid, as revised in writing, and received prior to the time 
designated for receipt of Bids, will be acceptable as the official Bid. 

A Bid may not be modified, withdrawn, or cancelled by the Bidder after the 
time for Bid submittal, except that withdrawal will be permitted if the 
Award is delayed for a period exceeding the limit set forth for Award, or a 
Bidder's claim of error is upheld by the Owner. 

1.08 REJECTION OF BIDS 

A Bid will be rejected by the Owner for any of the following reasons: 

1. The Proposal Forms are not used or are altered; 

2. The Proposal Forms as submitted contain additions, deletions, or 
unauthorized conditions; 

3. The Bidder adds provisions reserving the right to reject or accept the 
Award or enter into the Contract; 

4. The Bid or Bid Guaranty is improperly executed or is inadequate; 

5. The "Sworn Statement for Compliance with Seattle Municipal Code 20.44" 
or the "Work Force Report" is improperly executed; 

6. The Non-Collusion Affidavit has not been properly executed; 

1. The Bidder did not bid on all Items. 

8. The Owner is unable to ascertain that the Bidder is qualified or Owner 
deems the Bidder not qualified to complete the work in accordance with 
the contract requirements, 

9. The Proposal is submitted separately from the specification, 

10 The Bidder fails to supply all information required by Owner, including 
information on Bidder's qualifications to handle or transport hazardous 
materials and on disposal methods to be used, 

1.09 IRREGULARITIES IN BID 

A Bid will be considered irregular and may be rejected by the Owner for any 
of the following reasons: 

1. The Owner deems any of the unit prices to be sufficiently at variance 
with a reasonable bid for the item of work as to result in an 
unbalanced bid. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 5 

Paragraph 1.09 (Continued) 

2. Receipt of Addenda which would have a significant impact on the 
contract price is not acknowledged on the Proposal. 

3. The intended contract price cannot be determined. 

4. The Proposal is detached from its binding. 

1.10 BIDDING ERRORS 

A Bidder who, after the Bids have been opened and tabulated, wishes to 
claim error and requests relief from the responsibilities of Award of 
Contract, shall submit a written request accompanied by bidding work sheets 
certified by affidavit to the Owner before 5:00 p.m. on the next business 
day after bid opening or the claim will not be considered. The Owner will 
review the certified work sheets to determine the validity of the claimed 
error. If the Owner finds that an honest and allowable error has been 
made, the Bidder shall be relieved of responsibility and his bid bond shall 
be returned. The Award of Contract may then be made to the next lowest 
responsive bidder or the Owner may reject all bids and proceed to 
readvertise. The Bidder claiming error will not be allowed to rebid the 
proposed Work and any bid Proposal from such Bidder will be disregarded. 

The Owner wilt assess damages against the bidder on a case by case basis. 

1.11 AWARD OF CONTRACT 

The Owner reserves the right to reject all bids and make no Award of Contract. 

The Award of Contract, if a contract be awarded, will be made within thirty 
(30) Days after Bid opening to the lowest and best Bidder deemed responsive 
by the Owner. The successful Bidder will be notified by letter mailed to 
the address shown on the Proposal. 

1.12 PRE-AWARD INFORMATION 

Before any contract is awarded, the Bidder may be required to furnish a 
complete statement as to the origin, composition, and manufacture of 
materials to be used in the construction of the Work together with samples, 
which samples may be subjected to tests to determine their quality and 
fitness for the Work as provided under the Contract. The Bidder may also 
be required to submit a proposed progress schedule, showing the order of 
and time required on the various phases of the work, submit a breakdown of 
costs assigned to any bid item(s), or attend a conference with the Engineer 
and/or Owner or their respresentatives prior to Award. 

1.13 EXECUTION OF CONTRACT 

Within ten (10) Days after the date the Bidder receives notification of 
Award of Contract, as evidenced by receipt from the Owner of properly 
prepared Contract Documents, the Bidder to whom Award is made shall execute 
and return the Contract in the required number of copies and shall furnish 
a Performance Bond and Insurances, satisfactory to the Owner, in accordance 
with General Conditions, Section 00700. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 6 

1.14 FAILURE TO EXECUTE CONTRACT 

If the successful Bidder fails to enter into the Contract and furnish the 
necessary Performance Bond and Insurances within the time specified, the 
Bid Guaranty will be forfeited to the Owner. The Award may then, at the 
discretion of the Owner, be made to the next lowest responsible Bidder or 
the Work may be readvertised. 

Any Bidder who refuses to enter into a Contract or whose Bid Guaranty is 
forfeited may be prohibited from bidding on other work of the Owner for a 
period of 24 months. 

1.15 RETURN OF BID GUARANTY 

Bid guaranties will be held until the Contract, Insurance and Performance 
Bond have been executed by the successful Bidder. Bid Guaranties will be 
returned to the Bidders who furnished them. All Bid Guaranties will be 
returned without interest. 

1.16 QUALIFICATION OF BIDDERS 

Bidders shall be qualified by experience, financial resources, organization 
and equipment availability to complete the work in accordance with contract 
requirements. The Owner reserves the right to take whatever action is 
necessary to ascertain that any Bidder is suitably qualified. 

Contractor must have an EPA permit for handling hazardous materials. 

Upon request of the Owner, a prospective Contractor shall promptly submit 
to the Owner satisfactory evidence of its financial resources, construction 
experience and general ability to perform the work, organization, equipment 
and such other information as may be specified. Such information shall be 
submitted on the form provided by the Owner and may be required prior to 
bid submittal or award depending on the circumstances. 

1.17 DISQUALIFICATION OF BIDDERS 

The Owner may determine that a Bidder is disqualified for any of the 
following reasons: 

I. More than one Bid on this Contract was received from a Bidder under the 
same or different names. 

2. Evidence of collusion with any other Bidder. 

3. Uncompleted work, whether for the Owner or others, evidencing default 
by the Bidder in the execution of a public works contract. 

4. Unsatisfactory performance record on a previous contract with the 
Owner. 

S. Conviction of the Bidder for a crime arising from a previous public 
contract. 

A Bid from a disqualified Bidder will be rejected. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 7 

1.18 INSPECTION OF JOBSITE 

Prior to the submission of a Bid, each Bidder shall carefully examine the 
Jobsite and Bidding Documents. The submission of a Bid shall be conclusive 
evidence that the Bidder has made such examination and has investigated and 
is satisfied as to the conditions to be encountered, the character, quan
tity, quality, and scope of work, the quantity and quality of materials to 
be supplied, equipment and labor to be used, and the requirements of the 
Bidding Documents for performance of the Work. 

1.19 SITE INSPECTION TOUR 

No site inspection tour will be conducted by the Engineer. Bidders may 
inspect both sites at their convenience. 

1.20 FORM OF BID 

Bids for the proposed ·work shall be submitted on· the Proposal Forms 
provided herein. In case of a discrepancy between extensions and unit 
prices, the unit prices will govern. The unit prices in words will govern 
over the unit price in figures for the same item. Arithmetic errors in the 
bid as submitted will be corrected and the corrected bid price will be 
considered for award of contract. 

1.21 STATE SALES TAX 

State sales tax for King County is 8.1 percent. 

1.22 INTERPRETATIONS 

If any person contemplating submitting a Bid for the Work is in doubt as to 
the meaning of any part of the Bidding Documents, he shall at once notify 
the Engineer in writing and request clarification prior to submitting his 
Bid, All interpretations of the Bidding Documents will be made by Addenda 
issued by the Engineer, and the Owner will not acknowledge any other 
interpretation. 

1.23 OR EQUAL 

For convenience of designation in the Contract Documents, certain 
equipment, articles, materials, or processes may be designated by trade 
name or catalog name and number. Such designation shall be deemed to be 
followed by words "or equal" whether such words are shown or not, and the 
Contractor may use any equipment, articles, materials or processes which, 
as certified in writing by the Engineer, is in conformity with 
specification requirements. 

Substitution of any equipment, articles, material or process, the 
specifications of which differ from the specifications herein for the 
designated equipment, articles, material or process, will not be permitted 
without prior written approval of the Owner. 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 8 

1.24 SUBSTITUTIONS BY BIDDERS 

Requests for substitutions of any equipment, articles, material or process 
with specifications which differ from the specifications herein for the 
designated equipment, articles, material or process, shall be made in 
writing and received by the Engineer not later than 10 Days prior to the 
bid opening date. Approval of a request for substitution will be validated 
by Addendum. No substitutions for material will be approved after the bid 
opening date unless, as certified by the supplier and the manufacturer, the 
material is not available or unless the Engineer's evaluation shows added 
value or cost credit to the Owner. 

All requests for substitutions shall be accompanied by the following 
written statements: 

1. A statement signed by an authorized agent of the manufacturer 
guaranteeing that ·a proposed substitute is equal to or better than the 
specified product in all respects. 

2. A statement regarding the difference in cost between the proposed 
substitute and the specified product. 

3. A statement that the firm proposing a substitute will bear all cost 
which may be incurred by the Owner to change Drawings and 
Specifications so that a proposed substitute may be incorporated in the 
design of the project. 

The Bidder shall provide such information, data, drawings, samples, and 
other evidence as may be required to assist the Engineer in determining 
whether a proposed substitute will satisfactorily meet the requirements of 
the Specifications. The burden of proof shall be upon the Bidder. 

Requests for substitutions shall be submitted to the Engineer. 

1.25 ADDENDA 

Addenda may be issued to clarify the Bidding Documents or to modify the 
design or Contract terms. Each Addendum will be mailed to all persons or 
organizations to whom the Bidding Documents were issued. Every Bidder 
shall acknowledge receipt of ~ach Addendum by filling in the appropriate 
spaces in the Proposal. 

1.26 ADDRESSING CORRESPONDENCE 

All correspondence relating to bidding procedures, technical matters or 
contractual matters shall be addressed to the Engineer as follows: 

Mr. Charles J. Weems, P.E. 
Director, Construction Engineering 
City Light Dnpartment 
1015 Third Avenue 
Seattle, Washington 98104 
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INSTRUCTIONS TO BIDDERS SECTION 00100 
PAGE 9 

Paragraph 1.26 (Continued) 

All letters regarding these Bidding Documents shall bear the following 
heading: 

Underground Tanks - 1988 Program 
Specification No. 2928 

END SECTION 00100 
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BIDDERS' CHECK LIST SECTION 00150 
PAGE 1 

All pages on pink paper require Bidder's signature and/or attention. 

1.01 SECTION 00300 PROPOSAL 

A. Is the bid guaranty for not less than 5% of the contract price enclosed with 
the bid? 

B. Has the Proposal been properly signed? 

c. Have you bid on all items? 

D. Have you acknowledged receipt of all addenda? 

1.02 SECTION 00400 AFFIRMATIVE ACTION REQUIREMENTS 

A. Have you read the instr~etions for Affirmative Action Requirements? 
(Pages 1-3.) 

B. Has the Sworn Statement for Compliance with Seattle Municipal Code Chapter 
20.44 (Page 6) been signed and notarized? 

c. Has the "Work Force Report" (Page 7) been filled out? 

1.03 SECTION 00410 WMBE REQUIREMENTS 

A. Have you completed and signed the Women's and Minority Business Enterprise 
Information and Utilization Commitment Form? (Pages 12 - 16.) 

B. Does the percentage of WBE participation identified in Page 16, Paragraph 
IV - A - 3 equal or exceed the set aside requirement of 9%? 

c. Does the percentage of MBE participation identified in Page 16, Paragraph 
IV - B - 3 equal or exceed the set aside requirements of 20~%? 

1.04 SECTION 00480 NON-COLLUSION AFFIDAVIT 

A. Has the Non-Collusion Affidavit been properly executed? 

END OF BIDDERS' CHECK LIST 
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INFORMATION AVAILABLE TO BIDDERS SECTION 00200 
PAGE 1 

PART 1 - GENERAL 

1.01 SOIL SAMPLING 

Subsurface investigation to test for contaminants was carried out in 
December 1987. The locations of the test areas at South Service Center are 
shown on Figure 1. The locations of test areas at the Georgetown Steam 
Plant are shown on Figure 2. 

1.02 TANK RESIDUE SAMPLING 

The residue in the tanks at Georgetown Steam Plant was tested for 
contaminants. 

1.03 TEST RESULTS 

A. For South Service Center, all test results were under 200 ppm TPH. 

B. For Georgetown Steam Plant, the test results for soil and residue in the 
tanks are as shown on the tabulation for Work Order 187-14. 

1.04 TEST BORING 

On September 7, 1966, a test boring was carried out at the northeast corner 
of Building "A" at South Service Center. The information obtained is 
shown on the log of test boring. 

1 , 05 WATER TABLE 

The water table is affected by tidal influence. 

Bidders may anticipate that excavations for installation of the 4,000 
gallon tanks will expose free standing water. 

END SECTION 00200 
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SAMPLE 

SEATTLE CITY LIGHT WORK ORDER #87-14 

GEORGETOWN TANK SLUDGE AND SOIL TESTING 

TABLE I 
ORGANIC RESULTS AT GEORGETOWN STEAM PLANT 

DEPTH OIL&GREASE TLC PAHs TLC PCB WDOE PAH** 
I LOCATION FEET MATRIX ~~m ~em HYDROCARBONS ~[!m est. e~m 

*GX-5 berm 0 fill 70 <5 50 NO < 14 
GX-10 berm 2 fill 30 •5 50 NO •6 
GX-15 berm 4 fi 11 150 <5 50 ND ( 31 

GX-20 berm 6 fill 160 <5 50 NO •33 
*GX-25 berm 8 fi 11 460 <5 50 NO •94 

GX-30 berrn 10 fi 11 220 <5 50 NO •45 
*GX-35 berm 12 f i 11 260 •5 50 NO •53 

GX-40 berm 14 fi 11 3,660 200 250 ND <747 

*GX-45 berm 16 fi 11 20 <5 ·50 NO <4 
*GX-52 wa 11 0.5 concrete 100 <5 NO •20 
*Gx-53 tank bottom bunker 0 i 1 10,000 
Backyard 

GX-61 s. tank 0-1 . 1 soil 1 1810 50 NO •370 - - -GX-62 M. tank 0-1.2 soil -- 8,240 100 NO ( 1680 -*GX-63 N. tank 0-1.2 soil 35.690 100 ND < 7280 - -*GX-64 diesel 0-2 soil 139 50 ND •27 - -GX-65 diesel oil 2 .oog 7.5 -*GX-66 N. tank sludge s.ogg 8.2 -GX-67 M. tank sludge 10 .g~g ND 
GX-68 s tank sludge 20.000 NO 
GX-99 trench 21 oil/sand 

bore hole 
WDOE threshold 10,000 50 10000 

King Co. land fill threshold 40,000 
* samples analyzed for EP Tox metals 
** Estimated from the ratio of fraction #6 PAH in the Bunker C residue app 1 i ed 

to the oil and grea~e in the soi 1 sample. 
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PROPOSAL SECTION 00300 
PAGE 1 

Seattle, Washington __________________ 19 ____ __ 

TO THE BOARD OF PUBLIC WORKS OF THE CITY OF SEATTLE: 

A. The undersigned Bidder hereby certifies to have personnally and carefully 
examined the Bid Documents issued for: 

SPECIFICATION NO. 2928 
UNDERGROUND TANKS - 1988 PROGRAM 

Ordinance No. 113728 

B. The Bidder has examined the site where the Work is to be performed and the 
conditions affecting the Work; 

C. The Bidder has attached a bid guaranty in the amount of five percent (5%) of the 
contract price in the form of cash, cashier's check, certified check, or bid 
bond; 

D. Understanding that the quantities shown in the Bid are estimates only, being 
given for the purposes of comparing bids and determining the amount of the 
performance bond, the Bidder hereby proposes to furnish all material and labor 
and to perform all work which may be required, and to complete the work within 
the time fixed and upon the terms and conditions provided in the Bid Documents 
for the following prices: 

Bid Guaranty enclosed in the form of Certified Check 
Bid Bond -----------------------------

Item Quantity Unit Price Amount 
No. Bid Item & Unit 

Dollars I Cts I Dollars Cts 

SOUTH SERVICE CENTER (Items 1 - 14) 

1. Mobilization for South Service Lump Sum 
Center. XXX XX 

2. Removal and disposal of 500 Lump Sum XXX XX 
gallon tank. 

3. Shoring. Lump Sum XXX XX 

4. Removal and disposal of service Lump Sum 
island and four tanks. XXX XX 

5. Excavation and disposal of 20 
contaminated material. c. Yds 
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PROPOSAL SECTION 00300 
PAGE 2 

Item Quantity Unit Price Amount 
No. Bid Item & Unit 

Dollars Cts Dollars Cts 

6. Reinforced concrete anchoring. 12.5 
c. Yds 

7. Supply and installation of 3 Each 
550-gallon tank. 

8. Supply and installation of 2 Each 
4 000-gallon tank. 

9. Supply and installation of Lump Sum XXX XX 
connections to service island. 

10. Modify existing 2,000 gallon Lump Sum 
tank. XXX XX 

11. Reconstruct service island, Lump Sum XXX XX 

12. R.C. surface slab. 163.5 
Sq. Yds 

-

13. 3 .. asphalt concrete pavement witt 20 
6 .. crushed rock base. Sq. Yds 

14. Soil tests at South Service 3 Each 
Center. 

GEORGETOWN STEAM PLANT (Items 15 - 24) 

15. Mobilization for Georgetown Lt:~mp Sum 
Steam Plant. XXX XX 

16. Removal and disposal of 12,000- 3 Each 
gallon tank. 

17. Removal and disposal of Lump Sum XXX XX 
700-gallon tank. 

18. Removal and disposal of piping. 340 
Linear Ft 

19. Excavation and disposal of 100 
contaminated soil. c. Yds 
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Item 
No. Bid Item 

20. Removal and disposal of PCB 
contaminated sludge and oil. 

21. Backfill from stockpile. 

22. Backfill from South Service 
Center. 

23. Backfill - Imported. 

24. Soil tests at Georgetown 
Steam Plant. 

8.1 % 

Date 

Address 

Zip 

Telephone _______________________________________ _ 

Hashington State Contractor 
Registration No. ___________________________ ____ 

PROPOSAL SECTION 00300 
PAGE 3 

Quantity Unit Price Amount 
& Unit 

Dollars Cts Dollars Cts 

Lump Sum XXX XX 

80 
c. Yds 

50 
c. Yds 

170 
c. Yds 

3 Each 

Bid Price 

State Sales Tax 

Contract Price 

Company Name 

By---------~~------------~~~------------
Signature and Title 

City of Seattle Contractor's 
License No, 

--------------------------
Acknowledge and Attach Addenda Nos. 1 , 2_,3_ 
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400 
PAGE 1 

A. GENERAL 

As part of the execution of the contract. the bidder shall comply.w1th the 
provisions of Seattle Municipal Code (SMC) 20.44. and other requirements 
relative thereto. SMC 20.44.030 fs contained in Section E of these 
Affirmative Action Bid Specifications. Attached to the Affirmative Action 
Bid Specifications fs the •sworn Statement for Compliance wfth Seattle 
Municipal Code 20.44" and the •work Force Report• form. The requirements 
for compliance with SMC 20.44 and instructions 1n the use of the related 
forms are described below. 

8. SUBMISSION OF BIDS 

SMC 20.44.030 establishes specific requirements to be met in regard to 
bidding on public works contracts. Failure to comply with these require
ments will result in bids being declared non-responsive. 

1. The •sworn Statement for Com~liance with Seattle Municipal Code 
20.44" form shall be complete • signed.ftotarfzed, and submitted 
with the sealed bid. Jf a bid is opened and it is found that the 
bidder has not submitted a signed and notarized Sworn Statement. 
the bid will not be read. Section D-1 of the Sworn Statement indica
tes the schedule of goals for minorities. women. and minority 
women. 

2. The "Work Force. Report" form shall be completed and submitted with 
the m:-'f'h'i5'1orm is a projection and corrmitment of minorities and 
women to be used on the bidder's work force during the term of the 
contract and a profile of the bidder's permanent work force. The 
name and title of the person within the bidder's firm who has been 
charged with responsibility for securing compliance with and 
reporting progress on affirmative action taken must be indicated on 
the Work Force Report form. Such person must have the authority to 
effect compliance with the Sworn Statement. 

C. ~TO AWARD 

At the request of the Human Rfghts Department. the bidder. the administering 
department, or the Board of Public Works Department, a pre-award conference 
will be held with the apparent low bidder at which time the bidder's 
programs for compliance with the provisions as noted herein will be examfned 
1n detail and the bidder's capability for carrying out the program will be 
evaluated. Part of the pre-award conference shall include a review and eva
luation of the bidder's compliance with the WMBE requirements. Refer to the 
WMBE section of bid specifications for further details on this program. 

D. ~ AWARD, DURING THE .TIB!;! OF THE CONTRACT 

1. Equal Employment Opportunity Report (EEO Report) forms shall be sub-
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AFFIBl~TIVE ACTION REQUIREMENTS SECTION 00400 

PAGE 2 

mitted bi-weekly to the Human Rights Department by the contractor 
during the term of the contract. The contractor's first EEO Report 
sha11 be submitted two {2) weeks after the start of the project and 
every two weeks thereafter during the term of the contract unless a 
different reporting schedule 1s authorized in wr1tfng by the Human 
Rights Department. 

Subcontractors shall submit separate bf-weekly EEO Reports to the 
contractor who sha111nspect the Report for va11dfty and compliance. 
The contractor shall then forward the subcontractor's EEO Report, 
along with their own, to the Human Rights Department, 105 - 14th 
Avenue, Seattle, Wa$h1ngton 9812Z. One month's supply of blank EEO 
Report forms shall be provided to the contractor by the Human Rights 
Department. Contractors shall make additional copies of these forms 
as needed. Contractors should request from subcontractors an affir
mative action policy or program and retain it in their files for 
inspection by Federal Agencies and/or the Human Rights Department. 
The requirements for subcontractors, regardless of tier, are the same 
as for the contractor as specified in the Sworn Statement for 
Compliance with Seattle Municipal Code ~0.44. The Human Rights 
Department holds the contractor responsible for tl'te subcontractor's 
affirmative action compliance and submittal of the EEO Reports. 
Appropriate sanctions will be imposed on the contractor for non
compliance. 

2. Any subcontractor requested by the contractor to perform any portion 
of the contract must be approved by tl'te Board of Public Works prior 
to tile subcontractor beginning work on tl'te project. To obtain appro
val of a subcontractor, the contractor must submit a completed 
Subcontractor Approval Apolfcation. 

3. Each Board of Public Works project w111 be dealt with separately for 
reporting purposes. EEO Reports for projects may not be combined for 
the purpose of st1owing affirmative action participation byminorit fes 
and women on projects where, 1n fact, there 1s none. 

4. All EEO Reports shall be examined by the Human Rights Department. In 
the event that the Department fs not satisfied with the Report, the 
contractor shall be contacted by the Department in an attempt to 
reach a satisfactory resolution 1n regard to the contractor's affir
mative action. 

5. In the event that the Human Rights Department finds that the contrac
tor has not made a good faith effort and ts fn non-compliance w1th 
the commitments set forth in the Sworn Statement and Workforce 
Reports form, the Human Rights Department shall give written notice 
to the contractor provid1ng the contractor with ten days 1n which to 
respond and show cause why a report and reconmendation s,ould not be 
forwarded to the Board of Public Works for appropriate action as set 
forth in SMC 20.44. 
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6. The contractor's obligation under T1tle VII of the Civil Rights Act, 
Executive Order 11246, and SMC 20.44 must be carried out fn the same 
manner as all other contractual provisions of the contract. 

E. SEATTLE MUNICIPAL CODE 20.44.030 

All consultant contracts, franchises, and contracts for public improve
ments, or services, the estimated cost of which exceeds One Thousand 
Dollars {Sl,OOO.OO), shall contain the following provisions: 

"During tne performance of this contract, the contractor agrees as 
follows: 

"The contractor w111 not discriminate against any employee or applicant 
for employment because of race, religion, creed, color, sex, marital status, 
sexual orientation, political ideology, ancestry, national origin, or the 
presence of any sensory, mental or physical handicap, unless based upon a 
bona fide occupational qualification. The contractor will take affirmative 
action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to the1r- creed, religion, race, 
color, sex, national or1g1n, or the presence of any sensory, mental or phy
sical handicap. Such action shall include, but not be limited to the 
following: employment, upgrading, demotion, or transfer, recruitment or 
recruitment advertising, layoff or termination, rates of pay or other forms 
of compensation and selection for training, including apprenticeship. The 
contractor agrees to post in conspicuous places, ava1lable to employees and 
applicants for employment, notices to be provided by the contracting officer 
setting forth the provisions of this nondiscrimination clause. 

"The contractor wi 11, prior to corrmencement and during ther term of this 
contract, furnish to the Director of Human Rights (as used her1n Director 
means the Director of the Human Rights Department or his/her designee} upon 
his/her request and on such form as may be provided by the Director there
for, a report of the affirmative action taken by the contractor in imple
menting the terms of these provisions, and will permit access to his/her 
records of employment, employment advertisements, application forms, other 
pertinent data and records requested by the Director for the purposes of 
investigation to determine compliance with this provision. 

•If upon investigation the Director finds probable cause to believe that 
the contractor has failed to comply with any of the terms of these provi
sions, the contractor and the contracting authority shall be so notified in 
writing. The contracting authority shall give the contractor an opportunity 
to be heard, after ten days • notice. If the contracting authority concurs 
in the findings of the Director. ft may suspend the contract and/or withhold 
any funds due or to become due to the contractor, pending complf ance by the 
contractor with the terms of these provisions. 

•Failure to comply with any of the terms of these provisions shall be a 
material breach of th1s contract. 

•The foregoing pro vis ions will be inserted in all sub-contracts for worlc 
covered by this contract.• 
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STATE OF 

COUNTY OF 

AFFIRMATIVE ACTION REQUIREMENTS 

SWORN STATEMENT FOR COMPLIANCE WITH 
SEATTLE MUNICIPAL CODE CHAPTER 20.44 

) 
)ss 
) 

SECTION 00400 
PACE 4 

The undersigned being first duly sworn, on oath states on behalf of the 
Bidder as follows: 

A. EEO OFFICER 

The name of the person who has been charged with the responsibility for 
securing compliance with and reporting progress on the affirmative 
actions taken is named on the Work Force Report form. Such person 
shall be the project EEO Officer and shall be someone within the com
pany who has the authority to effect complf ance and act on behalf of 
the company. 

B. NOTIFICATION OF AFFIRMATIVE ACTION 

1. Bidder ha~ given or will give, prior to the commencement of work, 
notice of the terms of the afffrmatfve action to be undertaken to 
supervisors, all employees having any responsibility for hiring, 
assignment, promotion, layoff, and other empl~yment decisions, and 
subcontractors. 

2. Bidder will ensure that all employees, particularly supervisors, 
are aware of and adhere to their obligation to maintain a working 
environment free from discriminatory conduct including but not 
limited to harassment and intimidation of minorities and women. 

3. Bidder will post in conspicuous places, available to employees and 
applicants for employment, EEO posters and an EEO statement indi
cating that the company will not discriminate against any employee 
or applicant for employment because of race, religion, creed, 
color. age, marital status, sexual orientation, political ideology, 
ancestry, national origin or the presence of any sensory, mental or 
physical handicap. 

C. RECRUITMENT AND TRAINING 

1. Bidder will conduct systematic recruitment efforts through the 
media and with employment agencies, schools, training establish
ments, community and other organizations concerned with employment 
for minorities and women. 

2. Bidder will encourage minorities and women currently employed by 
the bidder to recruit other minorities and women for openings and 
anticipated vacancies. When possible bidder will provide after
school, summer and vacation employment opportunities for women and 
minority youth. 
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3. Bidder will provide on-the-job or other training opportunities for 
minority and women applicants and employees. when possible. 

D. HIRING 

1. Bidder will undertake affirmative actio~ to remedy underutilization 
of minorities and women, and maintain at all levels of 1ts work 
force including management, minority and women employment ratios of 
not less than indicated in the following schedule: 

~ 

Until further notice 

MINORITIES 

21% 

*There is a subgoal of 4.51 required for employment of minority 
women. 

2. Bidder will conduct a work force analysis which will enable it to 
identify job categories in which minorities and women are underuti
lized in comparison to the goals set forth in section 1 above. 

3. Bidder will review all existing aopl1cat1on forms, tests, minimum 
qualifications, etc. for job relatedness and necessity; revise any 
forms, practices, activities which would adversely impact minori
ties and women. 

4. Bidder will maintain a current file of the names. addresses and 
telephone numbers of all job applicants, specifying race and gender 
of each applicant and the action taken with respect to each appli
cant. 

E. DOCUMENTATION 

1. Bidder will keep a written record of the time and place of 
notice(s} re~arding affirmative action, person(s) notified, and the 
specif;c subject of the not1ce(s). · 

2. Bidder will maintain records in an easily retrievable and 
understandable form that wil 1 document any and all openings and 
opportunities for advancement that occur, the Bidder's efforts to 
train, recruit and promote minorities and women, and the results of 
those efforts. 

3. All records will be kept for the duration of the Bidder's contract 
with the City or one year, whichever fs longer. 

F. COOPERATION WITH SEATTLE HUMAN RIGHTS DEPARTMENT 

Bidder w111 cooperate fully with the Seattle Human Rights Department 
and w111 make every effort to comply with the affirmative action 
requirements set forth in this Sworn Statement and the provisions of 
Seattle Municipal Code Chapter 20.44. 
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G. COLLECTIVE BARGAINING 

Bidder will not allow the provisions of any collective bargaining 
agreement made with any union or labor organization to hinder 
compliance with the affirmative action requirements and EEO provisions 
of this Sworn Statement and a related .Contract with the City of 
Seattle. The Seattle Human Rights Department will be informed in 
writing of any refusal by unions or others to codperate with the 
Bidder's affirmative actions. 

H. NON-SEGREGATION OF FACILITIES 

Bidder will ensure that all of Bidder's facilities and ac:tivftfes are 
non-segregated with the following exceptions: separate mate and female 
or single user toilet and changing facilities will be provided. 

Business Name Business Phone Number 

-Business Street Address city State z1p Code 

Name and title of Bidder's representative 

Signature of Bidder's representative 

Subscribed and sworn to before me this _day of -----~19 __ _ 

Notary Public in and for the State of 

Residing at._ __ --z~----
C1ty 

----------------------------

Notary Public Signature 

Notary Public Seal: 
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SEATTLE HUMAN RIGHTS DEPARTMENT - Compliance Division 

WORK FORCE REPORT 

cer 

Is PERMAHEJIIT liKJRK FOF CE 
nr IIIlA IONS Total Total Total ~---(List classifications Em): loy White Minor. Black Asian 
of workers) M F M F M F M _E_ _M E 

M4naQers 

Apprent1cestTra1nees 
TOTAL 

WR 'S , 1~11 WORK FOI CE FOR n IS PROJE ..;r 
OCCUPATION5 Total Total Total 
(List classifications EmJloy White M1nor. Black As1an 
of workers to be used M F M F M F M f _M F 

Jlllanaqers 

Apprent1cestTra1nees 
TOTAL 

1. How many of the above are presently on your payroll? 

2. How many of the above w111 be hired for the project? 

PAGE 7 

Allier. lt1s-
Indian Panic 
M F M F 

Allier. H1s-
Indian Panic 
M F M F 

To be CDIPleted by Seattle ~an R~ghts Department after bfd opening. 

y a e 

B Lease/ r::J Service Concession B Vendor/ 
Supplier 
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BOARD OF PUBLIC WRKS PROCEDURES FOR 
IETERMINING COMPLIANCE WITH 

WMEN AND MINORITY BUSINESS REQUIREMENT 

1. When bids are opened, the "Women's and Minority Business Enterprise 
Infonnation and Utilization Canmitment Form" will be removed from the bid 
package by the Executive Director, who will read Part IV of that form, 
"Summary of Ccmmitment," to determine whether both the WBE and MBE 
comodbnent made therein equals or exceeds the set aside percentages 
required for each. 

2. If either the WBE or MBE commitment reflected in the form, or both, do not 
equal or exceed the required set aside, the Executive Director shall 
declare the bid non-responsive, and such bid shall not be considered 
further. 

3. If both the WBE and MBE commitment reflected in Part IV of the form equal 
or exceed the respective required set asides, the Executive Director shall 
forward copies of the form to HRD for further review and evaluation. 

4. BRD shall evaluate the WMBE Utilization Commibnent to determine: 

(a) Whether all WBEs and MBEs were certified prior to bid opening; 

(b) Whether the form is completed in every material respect; and, 

(c) Whether the commitments made in the form are bona fide and otherwise 
satisfy the requirements of the specification~ ordinance 109113. 

If any of these requirements is not satisfied, HRD shall recommend to the Board 
that the bid be declared non-responsive. If no recommendation is made to the 
Board within four (4) working days from the time HRD receives the Form, the 
Board may assume that BRD approves awarding the contract. 

12/BO:mcm 
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Adopted by the Board of Public Works in regular session July 30, 1980, and as 
last amended on December 4, 1987. . 

WMBE BID SPECIFICATIONS 

Board of Public Works Bid Specifications for 
Implementing the City of Seattle's 

Women's and Minority Business Utilization Ordinance, SMC 20.46 

1. GENERAL 

A. POLICY 

As required by Seattle Municipal Code (SMC) 20.46 ·(Women's and Minor"ity 
Business Utilization Ordinance), as amended, which is hereby incorporated 
by reference as part of these specifications, and consistent wit~ Federal 
Women and Minority Business Enterprise regulations and R.C.W. 35.22.650, 
all Bidders shall be required to comply fully with these WMBE Bid 
Specifications toward the end of maximizing the equitable utilization of 
Women Business Enterprises (hereinafter referred to as WBE's) and Minority 
Business Enterprises (hereinafter referred to as MBE's). Such utilization 
may be through contracting. subcontracting, joint ventures, procurement of 
supplies, materials or equipment, or, any other business participatio~ uti
lized 1n performing thfs project, e~cept as noted 1n Section D below. 

B. As required by R.C.W. 35.22.650, and fn addition to the requirements 
of SMC 20.46 and the other ¥rov1sTOnsiOf thfs speCTf1Cition, 
rontrac't'OrSsJiiTlcomply w1 h the follqwfng clause: 

•contractor agrees that he shall actively solicit the employment 
of minority group members. Contractor further agrees that he shall 
actively solicit bids for the subcontracting of goods or services 
from qualified minority businesses. Contractor shall furnish evi
dence of his compliance with these requirements of minority 
employment and so11cftatfon. Contractor further agrees to con
sider the grant of subcontracts to said mfnorfty Bidders on the 
basfs of substantially equal proposals fn the light most favorable 
to said minority businesses. The Contractor shall be required to 
submit evidence of compliance with this section as part of the 
bid.· 

As used in this clause, the term "minority business• means a business 
which has been certified by the Washington State Office of Minority and 
Women's Business Enterprises (OMWBE) as a bona fide MBE. 

C. DEFINITIONS 

(a) When referred to in this specification, t.,.e terms "Minorit.v•, 
"Minority Business Enterprise"(or MBE) and •women's Business 
Enterprfse"(or WBE) shall be defined as a MBE or WBE certified by 
the Washington State OMWBE as a bona fide MBE or WBE pursuant to 
RCW Chapter 39.19. SCL 03844 
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(b) RJoint-Venture" means (a) an association of two or more businesses 
to act as a Contractor or as a subcontractor in carrying out all 
or a definite portion of this contract, in which each combines its 
property, capital, efforts, skills, and knowledge, or (b) an 
enterprise formed after the date of first publication of the 
Cftv's invitation for bids to carr.v out work on this contract, 
whicn, if the business were continuing would qualify as an MBE or 
WBE. 

D. COUNTING MBE AND WBE PARTICIPATION TOWARD MEETING MBE AND WBE SET 
ASIDE REQUIREMENTS 
MBE and WBE participation shall shall be counted toward meeting MBE and 
WBE set-asides as follows: 

(a) The total dollar value of the contract awarded to the MBE or WBE 
is counted toward the applicable MBE or WBE s·et-asides. 

(b) The total dollar value of a contract to an MBE or WBE owned and 
controlled by a combination of minority males and non-minority 
females is counted toward the goals for minorities and women, 
respectively, in proportion to the percentage of ownership and 
control of each group in the business. The total dollar value of 
a contract with an MBE owned and controlled by minority women is 
counted toward either the minority goal or the goal for women, but 
not to both. The Contractor must choose the set-aside to which 
the contract value 1s applied. 

(c) A Bidder may count toward its MBE or WBE set-aside a portion of 
the total dollar value of a contract with a joint venture that is 
eligible under the standards of this specification, equal to the 
percentage of participation, as set forth as required in this spe
cification, of the MBE or WBE oartner Jn joint venture. The WBE 
or MBE must be responsible for a clearly defined portion of the 
work to be performed equal to and s~are in the ownership, control, 
management responsibility, risks, and profits of the 
Joint-Venture. 

(d) (1} The Contractor mav count toward its MBE or WBE set-aside only 
expenditures to MBEs and WBEs that perform commercially use
ful functions in the work of a contract. An MBE or WBE is 
considered to perform a commercially useful function when it 
is responsible for execution of a distinct element of the 
work of a contract and carrying out its responsibilities by 
actually performing, managing, and sulerv1s1ng the work 
involved. To determine whet er an MB or WBE is performing a 
commercially useful function, the City will evaluate the 
amount of work subcontracted, industry practices, and other 
relevant factors. · 

(2) Consistent wit~ normal industry practices, an MBE or WBE may 
enter subcontracts. If an MBE or WBE Contractor subcontracts 
a significantly greater portion of the work of the contract 
than would be expected on the basis of normal industry orac-

. PAGE 3 
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tfces, the MBE or WBE shall be presumed not to be performing 
a commercially useful function. {The MBE or WBE may present 
evidence to rebut thfs presumption to the City.) 

(e) A Contractor may count toward its MBE or WBE set-asfde expen
ditures for materials and supplies obtained from MBE or WBE 
supoliers and manufacturers, provided that the MBEs or WBEs assume 
the actual and contractual responsibility for the provision of the 
materials and supplies. 

(1) A Contractor may count its entire expenditure to an MBE or 
WBE manufacturer (i.e., a supplier that produces goods from 
raw materials or substantially alters them before resale). 

(2) The Contractor may count only 20 percent of it s expenditures 
to MBE or WBE suppliers that are not manufacturer, provided 
that the MBE or WBE supplier perfonms a commercially useful 
functlon in the supply process. 

A firm will be considered a supplier performing a commercially 
useful function in the supply process when it: 

a. Assumes the actual and contractual responsibility for 
furnishing the supplies and materials and is the manufacturer 
of those supplies and materials; or 

b. Is recognized as a distributor by the industry involved 
in the contracted supplies and materials; and 

c. Owns or leased warehouses, yard building, or whatever 
other facilities are viewed as customary or necessary by the 
industry; and 

d. Distributes, delivers, and services products with its own 
staff. 

If an MBE or WBE supplier fs not the manufacturer, but has assumed 
the actual and contractual responsibility for furnis~ing the 
required supplies or materials and is performing a commercially 
useful function fn the supply process, a credit of twenty percent 
(20%) of the value of the contract wfll be awarded toward the MBE 
or WBE set-aside. 

Contracts with manufacturers sales representatives may not be 
counted toward the MBE or WBE set-asides requfred by these speci
fications. A commercially useful function or service 1s one such 
as a sales function, which fs customarily performed as a distinct 
and necessary part of the supply process. If the service is com
mercially unnecessary, such as the case when a firm acts only as a 
passive conduit in the supply process or duplicate a service pro
vided by others 1n the same chain of supply from manufacturer to 
purchaser, no credit will be granted toward the MBE or WBE goal. 
Where the MBE or WBE is a manufacturer, one hundred percent (100~) 
of the furnished supplies and materials will be credited toward 
the MBE or WBE goal. 

SCL 03846 
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E. RESPONSIBILITIES 

(1) The Seattle Human Rights Deoartment (hereinafter referred to as 
HRD) is responsible for evaluating compliance with the require
ments of this specification. Any questions concerning eomolfance 
with the WBE and MBE requirements should be addressed to HRO at 
105 14th Avenue. Seattle, Washington, 98122, telephone 
(206) 625-4384. 

(2) It shall be the Bidder's responsibility to. seek out and utilize 
WBEs and MBEs on thfs project. The HRD will provide assistance to 
Bidders when requested. Furttter, Bidders are encouraged to uti
lize the services of those organizations listed at the end of this 
specification as WBE and MBE resources. However. it is ultimately 
the Bidder's responsibility to secure and commit to the required 
WBE and MBE participation in their bid as set forth in this speci
fication, or the bid will not be accepted as responsive. 

II. REQUIRED SET ASIDE FOR WBES AND MBES 

A. SET ASIDE PERCENTAGES 

IN ORDER TO BE DECLARED RESPONSIVE, EACH BIDDER MUST COMMIT IN ITS BID 
TO UTILIZE WBEs AND MBEs IN AN AMOUNT WHICH EQUALS OR EXCEEDS THE 
FOLLOWING PERCENTAGE OF THE TOTAL BID (exclusive of retail sales tax 
collected separately by the contractor from the City 1n accordance w1th 
the existing laws of the State of Washington and rulings of the Tax 
C011111fss ion): 

WBE SET ASIDE • _q _I MBE SET ASIDE • ~~ 

In hidding on proposals which include an additive or deductive bid 
ftem(s), Bidders must commit to t~e above percentages for WBE and MBE 
utilization for the total dollar amount that may be awarded. Bidders 
are cautioned that if WBE or MBE utilization 1s projected for bid items 
which are not selected for award, the Bfd will be declared non
responsive if the set-aside percentages are not met for the amount 
actually awarded. The Board of Public Works reserves the right to 
award any, all, or none of the additives and/or deductfves proposed in 
any order or combination. 

IT IS THE Bidder's RESPONSIBILITY TO ENSURE THAT ALL WBEs AND MBEs 
PROJECTED FOR USE HAVE BEEN CERTIFIED BY OHWBE PRIOR TO BID OPENING, AS 
REQUIRED BY SECTION II-C, BELOW. ---

B. DOCUMENTATION 

In order to have their bid declared responsfve, Bidders must (1) 
complete the WBE and MBE Information and Utilization Commitment Form; 
and, (2) identify therein their commitment to utilize WBEs and MBEs 
each fn an amount ~fch equals or exceeds the set aside specified fn 
subsection A of this section. Any failure to complete and ~1gn the 
Commitment and otherwise comply wit~ this section w111 resu t in th-
61d belng declared nonresponsive. SCL 03847 
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If the Bidder 1s a certified WBE and will perform at least 9 ~ 
of the contract, the WBE utilization requirement is sat1sff~ 
This form of participation must be indicated in the appropriate 
spaces on the Women's and Minority Business Enterprise Information 
and Utilization Commitment Form. WBE Bidders must, nonet~eless, 
fully comply wit~ the requirements of this specification regarding 
MBEs. 

If the Bidder is a certified MBE and will perform at least 20.5~ 
of the contract, the MBE utilization requirement is satisff~ 
T•1is form of part1cioation must be indicated in the appropriate 
spaces on the Women's and Minority Business Enterprise Information 
and Utilization Form. MBE Bidders must, nonetheless, fully comely 
with the requirements of this spec;fication regarding WBE's. 

(3} A copy of the joint venture agreement or partnership agreement of 
any business enterprise seeking to satisfy these WBE or MBE 
requirements through such agreement must be submitted to the City 
as a part of the bid. 

C. CERTIFICATION OF WBES AND MBES 

For the purpose of determining compliance with these set aside requirements, 
businesses will ~e counted as WBEs and MBEs only when they ha~e been cer
tified as such by OMWBE ~rior to bid opening. If a business listed by the 
Bldder 1n the Women and inority Business Enterprise Information and 
Utilization Commitment form has not been so certified (as WBE or MBE), the -
amount of participation will be deducted from the total WBE or MBE (as the 
case requires) utilization 1n order to determine whether the Bidder is 
responsive. 

(1) A list of WBEs and MBEs currently certified by OMWBE may be 
obtained from the Board of Public Works, contracting departments, 
plan centers, t~e Office of Women's Rights and the OMWBE. 

(~) Joint Ventures: 

A joint venture as Bidder may satisfy the MBE or WBE participation 
requirements of this soecification, fn whole or in part, if the 
MBE partner or WBE partner of the joint venture meets the stan
dards for an eligible MBE or WBE set forth above, and the MSE or 
WBE partner is responsible for a clearly defined portion of the 
work to be performed and shares fn the ownership, control manage
ment responsibilities, risks, an~ profits of the joint venture. 
The portion of the joint venture's work which is the respon
sibility of the MBE or WBE partner must be set forth in detail 
secarately from the work to be performed by the non-MBE or non-WBE 
venturei and the MBE's or WBE's share must be assigned a commer
cially reasonable dollar value, if the MBE or WBE partner's share 
is intended to meet the MBE or WBE participation requirements for 
thfs contract. 

A business wishing to be ~ertiffed as meeting applicable WBE or 
MBE joint venture requirements shall cooperate with the City if 
supplying additional information which may be requested in order 
to make a determination of such status. 
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D. VERIFICATION OF WBE OR MBE STATUS 

After bid opening, but prior to award of contract, the WBEs and MBEs 
listed by the Bidder will be re-examined by HRD for continuing 
compliance wit~ WBE and MBE requirements of this specification. If the 
status of WBE or MBE is certified at the time of bid opening. is later 
re-examined by OMWBE and found not to be certified, the Bidder will be 
allowed a reasonable time, but not to exceed 14 calendar days, fn which 
to substitute different or additional qualified and certified WBEs or 
MBEs. whichever the case may be, as required participants on the p!"o
ject. However, no substitution of joint-venture parties is permitted 
where the joint venture is a prime Bidder, and the MBE joint venturer 
is disqualified. 

E. CONTINUING COMPLIANCE-

Bidder and subcontractors are reminded that SMC 20.46 requires con
tinuity of compliance with provisions thereof (20.46.130}. Further, 
the City is authorized to impose sanctions or take such other actions 
as are designed to ensure compliance with provisions of SMC ?.0.46 
(20.46 .080). 

III.COMPLIANCE DURING THE TERM OF THE ~ONTRACT 

A. During the term of the contract Bidders must utilize both WBEs and MBEs 
at a level at least as great as that identified in the Bidder's Women 
and Minority Business Enterprise Information Utilization Committment 
Form. Anv failure to meet these commitments will be considered a 
materiaTlOreach of con~t~the awarding authorTty so finds,-and 
may result in one or more o the following actions: 

(1) Suspension of contract; 

{2) Withholding of funds; 

(3) Rescission of a contract based upon a material breach of contract 
provisions pertaining to WBE and MBE utilization; 

(4) Disqualification of a Contractor from eligibility for providing 
goods or services to the City for a period not to exceed 2 years. 

B. During performance of the contract, any substitution for, or other 
failure to utilize, the WBEs or MBEs projected for use in the 
Conmitment Form must be approved in advance b.v the Board of Public 
Works, upon the recommendation of HRD. 
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C. Bidders shall require that their subcontractors make every effort to 
ut111ze WBEs and MBEs. 

D. Whenever individual contract supplements, amendments, or change orders 
are made which increase the total dollar value of the original contract 
by more than 10%, the Contractor shall increase WBE utilization by 9 % 
and MBE utilization by 20.5%, of the dollar value of any supplement,-
amendment or change order affecting an area of work in which WBEs and 
MBEs are performing as subcontractors, contractors, or joint ventures. 

E. HRO shall monitor compliance with the Bidder's Women's and Minority 
Business Enterprise Utilization Commitment during t~e term of the 
contract, and may require such reports or other information as is 
reasonably necessary to determine compliance. 

IV. INTERPRETATION OF PROVISIONS 

In case of any incons1stency between SMC 20.46 and Sections l.C 
(Def1nit1ons) or l.D. (Counting MBE Part1cfpation Toward Meeting Goals) of 
this Specification, the specification shall apply. 

SCL 03850 
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V. MINORITY BUSINESS ENTERPRISE ASSISTANCE ORGANIZATIONS 

Central Contractor's Assoc. 
c/o Wright. Inc. 
3700 South Genesee Street 
Seattle. WA 98188 
723-1362 

Ronald H. leverett or leslie 
Stallworth. Jr. 
National Assoc. of Black Acct. 
P.O. Box 2562 
Seattle, Wash. 98111 
442-1420 

Business Service Center 
GSA 1058 
GSA Center, Room 2413 
Auburn, WA 98001 
931-7957 

Minority Business Officer 
Small Business Administration 
915 2nd Avenue 
442-1470 

Director 
Pierce County Minority Contractors 
1036 South Sprague 
Tacoma, WA 98403 

State of Washington 
Office of Minority and Women's 

Business Enterprises 
406 S. Water, M.S. FK-11 
Ol~ia, WA 98504 
(206)753-9693 

VI. WOMEN BUSINESS ENTERPRISE ASSISTANCE ORGANIZATIONS 

Office of Women's Right 
City of Seattle 
400 Yesler Building, 5th Floor 
Seattle, WA 98104 
684-0500 

Seattle Chanber of Commerce 
Small Business Dev. Council 
215 Columbia 
Seattle, WA 98104 
542-2534 

Associated Women Contractors 
217 9th Avenue North 
Seattle, WA 98109 
623-8632 

Small Business Administration 
2615 4th Avenue 
Regional Offices 
Seattle, WA 98121 
931-7161 

VII. ADDITIONAL INFORMATION 

Bonnie Galloway 
Small Business Administration 
915 2nd Avenue 
Seattle, WA 98174 
442-2238 

Women Entrepreneur Network 
65 Marion Street 

Seattle, WA 98104 
340-1579 

Women's Business Exchange 
603 Stewart Street, Suite 314 
Seattle, WA 98101 
382-12:34 

State of Washington, Office of 
Minority and Women's Business 
Enterprises 

406 S. Water, M.S. FK-11 
Olympia, WA 98504 
(206)753-9693 

If additional information is desired concerning DBE, WBE or MBE participation 
inquiries may be directed to: Human Rights Department, WMBE Unit 

105 14th Avenue 
Seattle, WA 98122 sc 
Phone: (206)625-4384 l 03851 
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WOMEN'S AND MINORITY BUSINESS ENTERPRISE. 
INFORMATIO" AND UTILIZATION COMMITMENT FORM 

Io BIDDER INFORMATION 

Name --------------------------------------------------------
Address __________________________________________________ ___ 

Name of WBEIMBE Officer __________________________ Phone. ____ _ 

A. Has the Bidder been certified as a WSE by OMWBE? Yes __ No __ 

If "Yes", will the Bidder perform at least 9% of the contract? Yes __ No __ _ 

{If the answer to both the above questions is "Yes", the Bidder has 
satisfied the WBE commitment requirement, and Bi~der does not need to 
complete Section II on WBE utilization but must complete Section III and 
meet MBE commitment requirements. 

B. Has the Bidder been certified as an MBE by OMWBE? Yes __ No __ 

If "Yes•, will the bidder perform at least 20.5% of the contract? Yes __ No __ 

(If the answer to both the above questions is "Yes", the Bidder has 
satisfied the MBE commitment requir~ment, and Bidder does not need to 
complete Section III on MBE Utilization, but must complete Section II and 
meet WBE commitment requirements. 

NOTE: The minimum participation percentages referred to above refer only to the WBE 
and MBE commitment. Requirements dictated by the particular funding source util
ized by the City may also require the bidder (whether the bidder be WBE, MBE or 
other) to perform a different minimum percentage of the contract work with its. 
own forces. 

II. WBE UTILIZATION COMMITMENT (SEE SECTION II, Page 4. OF THE WMBE BID SPEC.) 
The Bidder is co1T111itted to the WBE utilization indfcated below: 
1. Name of WBE ------------------------------------

Address ----------------------------------------

Phone -------
Name and position of person contacted-------------------------
Certified as WBE by OMWBE (Yes or No}? ____ _ 
Specify type of WBE utilization (e.g. subcontract, joint venture. etc.) 

Type of work to be performed-------------------------

Dollar value of subcontract or other participation:_$..__ ________ _ 
81 cl 1 tem number ( s) or a portion thereof to be awarded:_ 

SCL 03852 

CTY0048839 
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II. 2. Name of WBE:----------------------

Address -------------------------------

Phone -------
Name and position of person contacted--------------
Certified as WBE by OMWBE (Yes or No)? ______ _ 

Specify type of WBE utilization {e.g. subcontract, joint venture, etc.l 

Type of work to 1>e oerfonned ---------------

Do 11 ar va 1 ue of subcontract or other participation:._;;;,$--------
Bid item number(s) or a portion thereof to be awarded: ________ _ 

3. Name of WBE. ___________________ _ 

Address --------------------------------

Phone --------
Name and position of person contacted--------------
Cert 1 f 1 ed as WBE by OMWBE (Yes or No)? ____ _ 
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.) 

Tyoe of work to be performed-----------------

Dollar value of subcontract or other participation:.-=-$ ______ _ 
Bid item number(s) or a portion thereof to be a~arded: _______ _ 

4. Name of WBE. ___________________ _ 

Address -------------------------

Phone ------
Name and position of person contacted----------------
Certified as WBE by OMWBE (Yes or No)? ____ _ 
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed -----------------

Dollar value of subcontract or other partfc1pation:....;S=--------
B1d item number(s) or a portion thereof to be awarded: __ 

SCL 03853 
BPW 11/87 _. 

CTY0048840 
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WMBE REQUIREMENTS SECTION 00410 

5. Name of WBE ----------------------------------------
·Address--------------------------------------------

Phone -------

PAGE 12 

Name and position of person contacted---------------------
Certified as WBE by OMWBE {Yes or No)? ____ _ 

Specify type of WBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed--------------------------

Dollar value of subcontract or other particioation: ______________ _ 
Bid item number(s) or a portion thereof to be awarded: -------------

III. MBE UTILIZATION COMMITMENT (See Section II) page 4 of the WMBE Bid Spec.) 
The Bidder is committed to the MBE utilization indicated below: 
1. Name of MBE. ________________________________ _ 

~ddress ------------------------------------------
Phone _...;.._ ___ _ 
Name and position of person contacted--------------------
Certified as MBE by OMWBE (Yes or No)? ____ _ 

Specify type of MBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed-----------------------

Dollar value of subcontract or other participatfon:---..S ______ _ 
Bid item number(s) or a portion thereof to be awarded: _______ _ 

2. Name of MBE-._ ________________________________ _ 

Address ---------------------------------

Phone ------
Name and position of person contacted-------------------
Certified as MBE by OMWBE (Yes or No)? ____ _ 
Specify type of MBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed. _________________ _ 

BPW 11/87 SCL 03854 

CTY0048841 
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III. Dollar value of subcontract or other partfcipation: . ....::...S ______ _ 

Bid item number(s) or a portion thereof to be awarded:, ______ _ 

3. Name of MBE. ______________________ _ 
Address ________________________________ ___ 

Phone -------
Name and position of person contacted---------------
Certified as MBE by OMWBE (Yes or No)?. ____ _ 
Specify type of MBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed ---------------

Dollar value of subcontract or other participation:_$~------~ 
Bfd item number(s) or a portion thereof to be awarded:. _______ ~ 

4. Name of MBE. __________________________________ __ 

Address ---------------------------------

Phone --------
Name and position of person contacted-----------------
Certified as MBE by OMWBE (Yes or No)? ____ _ 

Specify type of MBE utilization (e.g. subcontract, joint venture, etc.) 

Type of work to be performed ----------------

Dollar value of subcontract or other particfpatfon:.~$ ____________ _ 
Bid item number(s} or a portion thereof to be awarded: _______ _ 

5. Name of MBE. _____________________________ _ 

Address --------------------------------------------

Phone -------
Name and position of person contacted----------------~ 
Certified as MBE by OMWBE (Yes or No)?. _____ _ 

Specify type of MBE utilization (e.g. subcontract, joint venture, etc.} 

SCL 03855 
Type of work to be performed -------------

BPW 11/87 __ 
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III. Dollar value of subcontract or other partfcipation:_S~-------

Bid item number(s) or a portion thereof to be awarded: ______ _ 

IV. SUMMARY OF COMMITMENT 

A. WBE 

1. Total Dollar Amount of WBE Participation 

z. Dollar Amount of Total Bid 
$~------
$ ______ _ 

3. Percentage of WBE Partfcipation. ____ __...l 

B. MBE 

UNLESS ITEM 13 ABOVE EQUALS OR EXCEEDS 9~, OR UNLESS THE BIDDER IS A 
CERTIFIED WBE AND WILL PERFORM AT LEAST 9% OF THE COt:TRACT, THE 
BID WILL BE DECLARED NON-RESPONSIVE. 

AND 

-- -----~-

1. Total Dollar Amount of MBE Participation · $·-------~-

2. Dollar Amount of Total Bid S·-------~-

3. Percentage of MBE Participation % 

UNLESS ITEM 13 ABOVE EQUALS OR EXCEEDS 20.5%, OR UNLESS THE BIDDER IS 
A CERTIFIED MBE AND WILL PERFORM AT LEAST 20.5% OF THE CONTRACT, THE 
BID WILL BE DECLARED NON-RESPONSIVE. 

NOTE: The minimum participation percentages referred to above refer only to the WBE and 
MBE committment. Requirements dictated by the particular funding source utilized 
by the City may also required the bfdder (whether t~e bidder be WBE, MBE or other) 
to perform a different minimum percentage of the contract work with its own forces. 

I hereby certify that the above information is complete and accurate. 

Signature of Bidder's Authorized Representative Date 

BPW 11/87 
SCL 03856 
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NON-COLLUSION AFFIDAVIT 

STATE OF WASHINGTON ) 
) ss. 

COUNTY OF •••••••••••••••••• ) 

•••••••••••••••••••••••••••e•••••' being first 

duly sworn on his oath says that the bid above submitted is a genuine and not 

a sham or collusive bid, or made in the interest or·on behalf of any person not 

therein named; and he further says that the said bidder has not directly or in-

directly induced or solicited any bidder on the above work or supplies to put in 

a sham bid, or any other person or corporation to refrain from bidding; and that 

said bidder has not in any manner sought by collusion to secure to •••••••••••••• 

self an advantage over any other bidder or bidders. 

Subscribed and sworn to before me this ••••••• day of .............. 19•••••••oe 

• • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • e If! 

Notary Public in and for the State of Washington, residing 

at ••••••••••••••••••••••••••• 

SCL 03857 
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THIS CONTRACT, made this day of A.D., 19~---
by and between THE CITY o=F~s=E~A=T~T=L~E~,--a~M~u-nicipal Corporation of the State of 
Washington, as Owner, and 
as Contractor. 

W I T N E S S E T H: 

Section 1. The Contractor agrees to perform the work for 

UNDERGROUND TANKS 

1988 PROGRAM 

SPECIFICATION NO. 2928 

as ordered by Ordinance No. 113728, in all respects in accordance with the plans 
and specification now on file in the office of the Superintendent of City Light, 
and the Laws of the State of Washington, and Charter and Ordinances of the City 
of Seattle, as amended and now in force, all of which, so far as applicable, are 
hereby made a part of this Contract. 

Section 2. The Contractor agrees to begin the Work immediately after Notice to 
Proceed has been issued and to carry on the Work regularly and uninterruptedly 
thereafter (unless the Owner shall otherwise, in writing, especially direct), 
with such force as to secure its completion within 90 calendar days from the 
date established in the Notice to Proceed; the time~beginning, rate of 
progress and time of completion being essential conditions of this Contract. 

Section 3. That the Owner agrees to pay the Contractor for the actual Work 
completed according to the schedule of unit prices set forth in the proposal 
hereto attached and made a part of the Contract. 

Section 4. That subject to applicable local, state and/or federal laws, the 
Contractor hereby covenants, stipulates and agrees: 

The contract is subject to RCW 39.12, as amended, relating to prevailing wages 
and usual or fringe benefits. The hourly minimum rate of wage to be paid shall 
not be less than the prevailing rate of wage for the locality as determined by 
the State of Washington, Department of Labor and Industries. 

That it is the sole responsibility of the Contractor to assign the appropriate 
classifications to all laborers, workmen or mechanics who will perform any work 
under this public works contract, and to ascertain the applicable prevailing 
wage rates and fringe benefits for each such classification. 

SCL 03858 
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CONTRACT (Continued) 

That the Contractor will not make or permit any assignment or transfer of this 
Contract, or any of the work to be performed hereunder, nor sublet said work or 
any part thereof in any manner or by any scheme, device or subterfuge which will 
permit or secure the performance of labor upon or in connection with this work 
or under this Contract, at a rate of wage less than herein specified. 

That every scheme or device by which employees employed upon or in connection 
with this work or under this Contract shall su~let or subcontract the same, or 
take any transfer or assignment of this Contract or of any work herein provided 
for, as a co-partnership or other association, whereby in lieu of receiving the 
minimum rate of wages hereinabove specified, they shall receive a less sum in 
cash and become sharers in the profits or losses under this Contract in compen
sation for their labor, shall be deemed a subterfuge, device or scheme to evade 
the provisions of this Contract, and shall be null and void and shall render 
this Contract subject to forfeiture. 

The above covenants are made for the benefit of the individual employees of the 
Contractor, and that any employee performing work or labor under this Contract 
shall have a cause of action against the Contractor for the difference between 
the ~•ages herein specified and the amount actually paid to such employee. 

That the Contractor ~rill keep complete and accurate payrolls upon which shall 
appear the following information with respect to each person employed upon or in 
connection with this work or under this Contract: 

1. Employee's name and residence address; 
2. Classification of work as defined by 

specifications; 
3. Number of hours employed each day; 
4. Total number of hours employed each 

pavroll period; 

5. Travel Time paid; 
6. Rate of Wages; 
7. Total amount earned; 
8. Deducfions--zor- me4ical aid; 
q_ Net amount paid; 

10. Fringe benefits paid. 

Said payroll shall be at all times accessible and open to inspection by the 
Owner, and a copy thereof duly signed by the Contractor or his authorized agent 
and verified before a Notary Public, shall be filed with the Owner not later 
than seventy-two (72) hours after the expiration of each payroll period. 

That all employees will be paid in full not less than once each week, and in 
lawful money of the United States, in the full amount accrued to each employee at 
the time of closing of the payroll, which shall not be more than three (3) days 
prior to the date of payment. 

That in the event of violation of any of these covenants or any provision 
thereof, payment due from the Owner on any work done under this Contract may be 
withheld until full compliance therewith; that the work may be stopped, or at 
the discretion of the Owner, this contract may be cancelled and forfeited. 

SCL 03859 
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CONTRACT (Continued) 

IN WITNESS WHEREOF, said City of Seattle has caused these presents to be signed 
by the Chairman of the Board of Public Works and to be attested by the Secretary 
of said Board, and said Contractor has hereunto set his hand the day and year 
first above written. 

THE CITY OF SEATTLE 

By --=-~----~~--~~~~~~~----Chairman of Board of Public Works 

Executive Director ofBoardofPublic Works 

CONTRACTOR 

By ________________________________ __ 

SCL 03860 
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SEC'l'!ON 00510 

INSTRUCTIONS FOR PREPARATION OF 
STATEMENT OF COMPLIANCE 

PAGE 1 

This statt>ment of compliance meets needs resulting from the amendment of the Davis
Bacon Act to includ<- fringe benefits provisions. Under this amended law, the contractor 
is required to pay fringe benefits as predetermined by the Department of Labor, in addi
tion to payment of the .ninimum rates. The contractor's obligation to pay fringe benefits 
may be met by pay .1ent of the fringes to the various plans, funds, or progr:1ms or by mak
ing these payments to the employees as cash in lieu of fringes. 

The contractor should show on the face of his payroll all monies paid to the employees 
whether as basic rates or as cash in lieu of fringes. The contractor shall represent in the 
statement of compliance that he is paying to others fri.nges required by the controct and 
not paid as cash in lieu of fringes. Detailed instructions follow: 

Contractors who pay all required fringe benefits: 

1\ contractor who pays fringe benefits to approved plans, .funds, or programs in amounts 
not' Jess than were determined in the applicable wage decision of the Secretary of Labor 
shall continue to show on the face of his payroll the basic cash hourly rate and overtime 
rate paid to his employees, just as he has always done. Such a contractor shall check 
paragraph 4(a) of the statement to indicate that he is also paying to aj)proved plans, funds, 
or programs not less than the amount predetermined as fringe benefits for each craft. Any 
exception shall be noted in Section 4(c). 

Contractors who pay no fringe benefits: 

A contractor who pays no fringe benefits shall pay to the employee and insert in the 
straight time hourly rate column of his payroll an amount not less than the predetermined 
rate for each classification plus the amount of fringe benefits determined for each classi
fication in the applicable wage decislon~--lnasmuch-.asitis not necessary to pay time and 
a half on cash paid in lieu of fringes, the overtime rate shall be-not les.Lthan the sum of 
the basic predetermined rate, plus the half time premium on the basic or regular rate plus 
the required cash in lieu of fringes at the straight time rate. To simplify computation of 
overtime, it is suggested that the straight time basic rate and cash in lieu of fringes be 
separately stated in the hourly rate column, thus $3.25/.40. In addition, the contractor 
shall check paragraph 4(b) of the statement to indicate that he is paying fringe benefits 
in cash directly to his employees. Any exceptions shall be noted in Section 4(c). 

Use of Section 4(c), Exceptions 

Any contractor who is making payment to approved plans, funds, or programs in amounts 
less than the wage determination requires is obliged to pay the deficinecy directly to the 
employees as cash in lieu of fringes. Any exceptions to Section 4(a) or 4(b), whichever 
the contractor may check, shall be entered in Section 4(c). Enter in the Exception column 
the craft, and enter in the Explanation column the hourly amount paid the employees as 
cash in lieu of fringes, and the hourly amount paid to plans, funds, or programs as fringes. 

For ule b:r the Sup.rintendent of J:>o<umenl.&. U.S. Government Pnntinc Oftie~ 
Waahincton, D.C. 10402- Pri•e S2.7& p.r pad of 100 

S'«k Number 029-00S-00016 
C.\aiQ& N11mber L t2. FORM WH-148 

SCL 03861 
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C. S. DIP Alm!!:rr Or LABOR - S'!'A~ OF COME'lL\.~CE stcnoN oos1o 

U.S. OE .. AI'ITMENT OF' L.ABOR 
WAG& ANIO H0Ufll tUYISION 

Dat~ -----------

STA.TEMENT OF COMPLIANCE 

I. ----:;=':"":':"77'::=-::-:::=-:=":-:-"---<N•mr of ~>icru•tory party) ( itlr) 

PAGE 2 
Fort'r! Appro,·•d 
Budr•! BuH.au No. ••·RJ093 

do her.-b}' state: 

(1) That 1 pay or s.upcr\'iSt" tht" paymt"nt of the persons empl oy .. d b)' -----..,.,_.,===,-=====.,...----- on 
(Contractor er aubL-ontr&C"'tor) 

thE' -----:-::::::-~~~=7:":'"----(Bu.tld;m& or work) 
that dur~ns th<" par roll per1od commE"ncins on the __ dav uf -------

19_ and "ndlnl'. tht· __ da) or _______ _ 19_. all persons rmplo~·ed on s .. td prC'j.,ct have bet'n p~id u-... full 

w~t"\dy wages earned. that no rebates han:· been or will be made either directh' or ind11ectly to or on behalf of uid -----

----;;(C=:c::n::,::-.. ::~::t-::o::',-::c::-,-::.-::,.:::b'::'co::n::,::,.~~::,;::0~,):-----from tho: full weekly waces eamed b)' any person and that no deductions have 

b"en madP either dir.,ctly or tndirectly from the full wages eamed b)• any person, other than pennissible deductions as defined 
in Re~ulations, Part 3 (29 CFR Subtitle A], issued b)' the Secretary of Labor under the Cop~land A.:t. as amended (48 Stat 
948 63 Stat 108, 72 Stat. 967; 7& Stat 357; 40 U.S.C l76c), and dncribed below: 

" 

(2) That any payrolls otherwise under this C::ontract r•quinrd to be submitted for the above period aN" corftct and complete; 
that the wage rates for laborers or mechanics contained therein are not less than the applicable wac• rates c'"'tained in any 
wage determination incorporated into the eontraet; that the classifieationa set forth therein for eaeh laborer or mechanie con· 
form with thr work he performed. 

(3) That any apprentices employed in the above period a.- duly .-cisteonrd in a bOna fide apprenticeship procram re111.istered 
with a State apprenticeship agency rttcognized by the Bureau of Apprenticeahip and Trainin1. 'United States Department of 
Labor, or if no sueh .-cognized acency exists in a State, are recistered with the Bureau or Aprre.,tkeship and Train\nc, United 
State• Department or Labor. 

(4) That: 

(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLA.NS, FUNDS, OR PROGRAMS 

0- In addition to the basic hourly waco rates paid to each laborer or mechanic listed in the above referenced pay
roll, payments or fringe O.nefits as listed in the contraet ha''" bee11 ar will be made to appropriate pror.arr.s 
for the benefit of such employees, exeept as noted ill !Mction 4(c) below 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

0 • Each Laborer or mechanic Hated in the above referenced payroll baa been paid as indicated on the payroll, 
an amount not lesa than the sum of the applicable basic hourly wace rate plus the amount of the required frince 
IMrnefits as listed in the contract, except as noted in section 4(c) below. 

(c) EXCEPnONS 

EXCEPTION (CRAFT) EXPLAMA TION 

FI£Molo.ltKS 

••A"'-"E Aroi D Tl T ~E 'S•GPt.ATURE 

Tw£ YIIIL.~UL ,.A.L.SfiJ'tCATION OF .t.NV 0~ TH£ A.&OV£ STATEW£NfS U.&'t IU!IJ£CT T..,.£ (ONTRA.CTOA OA SUBCOp,;TIIIAC roF< TO 
Cl VII. QR CRIMINAL. PRQSE:C\ol ii0N SE:£ SECTIOf'ool 1001 .,,. TtTL.£ 11 AftrltD S~CTION 231 OF' TITLE 31 OF 1'M£ UNI,.EC STATES 
C OC:>E. 

l'er111 WH•l .. 111111 PURC>1AII T>111 1'0- l:llfi.IECTLY 11' .. 0 .. Y>11: IUPT, 011' CIOC:UNIEHTI SCL 03862 
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PAGE 1 

DECLARATION OF OPTION FOR MANAGEMENT OF 

STATUTORY RETAINED PERCENTAGE 

A. I hereby elect to have the retained percentage of this Contract held in a 

fund by the City of Seattle until thirty (30) days following the Date of 

Acceptance. 

Signed -------------------------------------

Date ------------------------------

B. I hereby elect to have the City of Seattle invest the retained percentage 

of the Contract from time to time as such retained percentage accrues and 

in accordance with RCW 60.28.010, .020 and .050. 

I hereby designate ----------------------------------- as the repository 

for the escrow of said funds. 

---I hereby further agree to be fully responsible for payment of all costs or 

fees incurred as a result of placing said retained percentage in escrow and 

investing it as authorized by statute. The City of Seattle shall not be 

liable in any way for any costs or fees in connection therewith. 

Signed --------------------------------------

Date ------------------------------

'- SCL 03863 
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Escrow lio. ------------------
Agency __________________ __ 

Contract lTo. _____________ _ 

ESCRQTA AGREEHENT 

TO------~~~~~~~~~--------(Ba.nk or Trust Company) 

~ 
'f.\~ 

--------------~(~Ad~dr~e-ss--------------~·$~ \~ 
d '\\~ 

'l'he Undersigned, ~~ Y 
--\t"'f~~ 

herein referred to as i}>;n~i.lor, has clir~cte~ , 

(Branch) 

.~ ,~ , herema£ .. er ref' erred to a.s t~•e 
Age:!cY', to d.eli~~"'"':"'S Yi£ its warrants -...'hi..ch sha.ll 'be pa.ya.ble to you a.nd 
the Contractor j~iy. Such warrants a.re to be held e:ld disposed of by 
you in accordance \ii th the following instructions and ur::on the terms ar.d 
conditions hereinafter set forth. 

:m8'!RUCTIONS 

1. Warrants or chccl~ made payable to you and the Contractor j ointJ..y 
upon delivery to you shall be endorsed by you and fo~.arded for collection. 
'!he moneys will then be used by you to :purchase, a.s directed by the Con
tractor, bonds or other securities chosen by the Contractor ar.d approved 
by the .Agency. Attached is a list of such bonds, or other securities 
approved by the Agency. Other bonds or securities, except stocks rr;ay be 
selected by the Contractor, subject to express 'ltritten approval of the 
Agency. Purchase of such bonds or other securities shall be in a. form 
which shall allow you alone to reconvert suCh bond or other securities 
into money if ~'OU are required to do so by the Agency as proviC.ed in 
Pa.ra.gra.ph 4 of this Escro•,; .Agreement. 

2. r;rnen and as interest on the secU1"ities held by you :pursua.nt to 
this agreement ~cr.~1e3 and is paid, you shall collect such interest ~~c. 
forward it ·to the Contractor at its address designated below unless other
lnse directed by the Contractor. 

SCL 03864 
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3. You azoe not authorized to dellver to the Contractor all or any 
~art ot the securities held by you pursuant to this agreement {or any 
moneys derived from the sale of such securities, or the negotiation of 
the Agency's warrants) except in accordance with written instructions 
f'.rom the Agency. Ca!Jqllla.nce W'i th such instructions shall relieve you 
ot ~ turther Uability related thereto. 

4. In the event the Agency orders you to do so in witing, you shall, 
Yithin tbirt.Y·five (35) days of receipt of such order, reconvert into 
money the securities held by you pursuant to this agreement a.nd return 
such money together with any other moneys held by you hereunder, to the 
Agency. 

5. The Contractor agrees to p&¥ you as c~ensation for your ser• 

vices hereunder an initial fee of ---------------

----------~--------<$ ) , and an annual fee of 

($ ) 
_o_n_e_,..---~--!'"'1""'--~:----warr--an...,..ts_r_e_c-e""'i~v~e~d~ ...... y-o-u--:-h-er-eunder. Payment 
of all fees shall be the sole responsibili ·~ the Contractor and shall 
not be deducted from any proJlertY Jllaced w1 · ·· ~ :pursuant to this agree-
ment until and unless the Agency dir~s the ease to the Contractor 
of the securities and moneys h~El re . .. whereupon you shall be granted 
a first lien upon such propert e · se · d shall be entitled to reim
b"Ul'se yolll'self from such p~r or the entire amount of yom: fees a.a 
proVided for herein ab~. t event that you are made a party to any 
litigation with respec . . property held by you hereunder, or in the 

that you are requ _ to ender any service not provided for in these in-
event that the eo~io this escrow are not promptly :f"Ultilled 07 

~c:!:ion!P.th e is any assigcment o. t the. interests of this escrow 
or 8ZJ.Y mo -· iJ hereof, you sha.ll be entitled to res.sonable compen-
sation fa c extraordinary services fran the Contractor and reimburse• 
ment tor sts and expenses, including attorney fees occasioned by 
such default, delay, controversy or litigation. 

6. This agreement sha.ll. not be binding tmtil executed by the Con
tractor and the Agency and accepted by you. 

1. This instrument contains the entire agreement between you, the 
Contractor and the Agency With respect to this escrow and you are not a 
party to nor bound by any instrument or agreement other than this; you 
shall not be required to take notice of any default or any other matter, 
nor be bound by nor required to give notice or demand, nor required to 
take any action whatever except a.s herein expressly provided; you shall 
not be liable for any loss or damage not caused by your own negligence 
or willfUl misconduct, 

SCL 03865 
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a. The foregoing provisions shall be binding upon the an signs, 
aueceasors 1 personal representatives and heirs of the parties hereto. 

T.be undersigned have read and hereby approve the instructions as 
given above governing the administration ot this escrow and do hereby 
execute this agreement ot this day of 19 ____ • 

(Contractor) {Agency) 

~---------------------

( .Ad.d.ress ) 

v . <( 
,.. abon eacrcw ioa~ l'OCeived ODd accepted this----

day or -----~~-~~~"--' 19_. 

\(
~-

(Authorized Signature) 
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1.01 MINIMUM HOURLY RATE OF WAGE 

This contract is subject to Chapter 39.12 RCW relating to prevailing wages 
on pub lie works. 

All laborers, workmen or mechanics shall be paid not less than the minimum 
hourly rate of wage established by the Industrial Statistician for each job 
classification, provided that nothing herein contained shall be construed 
to prohibit the Contractor or any subcontractor from paying any laborer, 
workman or mechanic, wages in excess of such established minimum rates. 

1.02 CONTRACTOR TO ASCERTAIN PREVAILING WAGE RATE 

It is the sole responsibility of the Contractor to assign the appropriate 
classification to all laborers, workmen or mechanics who will perform any 
work pursuant to this contract, and to ascertain the applicable prevailing 
rate of wage for each such classification. 

Current prevailing wage data can be obtained by the Contractor from the 
Industrial Statistician of the Department of Labor and Industries, 
Industrial Relations Division, General Administration Building, Olympia, 
Washington 98504, (206) 753-4019. 

1.03 EFFECTIVE DATE FOR DETERMINATION OF PREVAILING WAGE RATE 

In accordance with WAC 296-127-011, the effective date for determination of 
prevailing wages by the Department of Labor and Industries will be the date 
of bid opening. The prevailing wages so determined will remain unchang~d 
for the duration of Contract. 

--- b04 HOURS OF LABOR AND OVERTIME 

Pursuant to WAC 296-127-022, work performed on Public Works contracts with 
bid due dates of June 9, 1988 and thereafter, will not require the payment 
of overtime rates for the first two hours worked in excess of eight hours 
per day when: 

The Industrial Statistician has determined that the prevailing wage 
rates are those which are stipulated in a collective bargaining 
agreement that permits a 4-10 work week without the payment of overtime 
rates for the two hours worked in excess of eight hours per day and 

The workers are covered under a collective bargaining agreement or 

The workers are not members of a collective bargaining 
organization which is signatory to the collective bargaining 
agreement, but they have signed an agreement to work under the 
specified conditions. 
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Paragraph 1.04 (Continued) 

The Industrial Statistician has determined that the prevailing rate of 
wage does not require the payment of overtime for the first two hours 
in excess of eight hours per day and the workers have signed an 
agreement to work under that condition. 

For the purpose of this rule an agreement must: 

Have been authorized by employees who bargained collectively with their 
employers through representatives of their own choosing or 

Be obtained in writing and 

Be obtained individually from each employee and 

Obtained separately for each Public Works project and 

Obtained from each employee before he or she starts work on a Public 
Works project 

Obtained voluntarily. 

It is prohibited to work more than ten hours in any calendar day on a 
public works project except in cases of extraordinary emergency, such as 
danger to life or property. 

1.05 PREVAILING WAGE 

The following hourly rates and fringe benefits were established prevailing 
rates of wage in King County for the classifications listed. These rates 
and fringe benefits were current on July 1, 1988 but are subject to change 
and may not be the prevailing rates of wage at the date of bid opening. 

HOURLY SCALE OF WAGES - 1988 

Job Classification 

ASBESTOS WORKERS: 
Mechanic 

Health & Welfare 
Pension Fund 
Occupational Health & Research Fund 
Apprentice Fund 

CERTIFIED ASBESTOS ABATEMENT WORKERS 
Health & Welfare 
Pension 
Training Fund 

Per Hour 

$21.07 
1.24 
1.95 
0.03 
0.08 

$14.96 
1.75 
1.55 
0.13 
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Job Classification 

BOILERMAKERS 

Boilermaker - Blacksmith - Storage Tank Erection & Repair 
Health & Welfare 
Pension 
Vacation 
Apprenticeship 

BRICKLAYERS AND MARBLE MASONS 

Bricklayer - Blocklayer 
Caulkers, Cleaners., Tuck Pointers 
Marble Mason, Stone Mason 

Health & Welfare 
Pension Fund 
Apprenticeship 

CARPENTERS: 

· Acou·stical Workers 
Bridge, Dock & Wharf Builders, Piledrivers 
Carpenter - Drywall Applicator 
Carpenters on Creosoted Material 
Floorfinishers, Floorlayers, Floorsanders, Sawfilers. 

Shinglers, Stationery Power Saw Operators and 
Stationery Power Woodworking Tools · 

Health & Welfare 
Pension 
Apprentice Fund 

Overtime Rates 

SECTION 00660 
PAGE 3 

Per Hour 

$19.67 
2.15 
1.25 
1.00 
0.10 

19.12 
19.12 
19.12 
1.47 
1.55 
0.16 

18.03 
18.07 
17.87 
17.97 

18.00 

1.50 
1.40 
0.06 

All hours worked in excess of 8 hours per day or 40 hours per week, 
Monday through Friday, and all hours worked on Saturday (except make up 
days) shall be paid at one and one-half times the regular rate of pay, 

All hours worked on Sundays and Holidays shall be paid at double the 
regular rate of pay. 
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Job Classification 

CEMENT MASONS: 

GROUP I 
Application of Sealing Compound 
Concrete Paving 
Curb and Gutter 
Cement Mason-Building General 

Curing Concrete 
Patching Concrete 
Sidewalks 

Per Hour 

$18.41 

GROUP II $18.66 
Composition Mastic, Finish Colored Concrete, Hand Power Grinder, Gunite 
Nozzleman, Power Tools (Grinders and all others). 
Application of Underlayment, Concrete Saw (Self-powered), Epoxy, Plastict 
Sandblasting Architectural Finish, Tunnel Workers. 

GROUP III 
Trowel Machine on colored slabs, Composition or ~alman Floors 

Health & Welfare 
Pension 
Training Fund 

COMMUNICATION TECHNICIANS: 

Journeyman Electronic Technician 

DIVERS & TENDERS: 

Assistant Tender 
Divers - up to 50 feet depth 
Tenders 

Health & Welfare 
Pension 
Apprentice Fund 

DRYWALL FINISHERS: 

Drywall Taper 
Health/Welfare/Dental 
Pension 
Apprentice Training 

$19.91 

1.60 
1. 75 
0.10 

12.86 

12.86 

17.82 
43.65 
18.87 
1.50 
1.40 
0.06 

18.43 
1. 70 
0.85 
0.10 
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Job Classification 

ELECTRICIANS: 

Cable Splicer - Foreman 
Construction Stockman 
Electrician, Wireman 

Health & Welfare 

MINIMUM WAGE RATES 

Pension - NEBF - 3% of the hourly rate 
Apprentice Fund 
Pension (Local) 
Pension - Local (Const. Stockman) 

ELECTRICIANS - LINE CONSTRUCTION: 

GROUP 1 
Cable Splicer Foreman 

GROUP 2 
Cable Splicer - Pole Sprayer Leadman - Line Crew Foreman 

GROUP 3 
Heavy Line Equipment Man - Lineman 
Pole Sprayer - Welder, Certified 

GROUP 4 
Line Equipment Man 

GROUP 5 
Head Groundman 
Jackhammerman - Powderman 

GROUP 6 
Groundman - Holedigger 

Health & Welfare 
Pension- Groups 1 1 2, 3 

All others 
NEBF 3% of hourly rate 
Apprenticeship 1/2% of hourly rate 

ELEVATOR CONSTRUCTORS: 

Constructor 
Mechanic 
Mechanic in Charge 
Probationary Constructor 

Health & Welfare 
Pension 
Educational Fund 
Vacation under 5 years, 6% hourly rate 
5 Years and over, 8% hourly rate 

SECTION 00660 
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Per Hour 

$2l.03 
10.29 
19.12 
0.985 

0.10 
2.30 
1.00 

$23.08 

$21.68 

$19.59 

$16.89 

$14.78 

$13.90 

1.25 
2.30 
1.50 

14.00 
20.00 
22.50 
10.00 
2.445 
1.79 
0.085 
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Job Classification 

FENCE ERECTORS AND FENCE LABORERS: 

Fence Erector 
Fence Laborer 

FLAGGERS: 

Flagger 
Fringe Benefits 

GLAZIERS: 

Journeyman 

Apprentice Training 
Health & Welfare 
Holidays 
Pension 
Vacation 

INSULATION APPLICATORS: 

Journeyman 

Health & Welfare 
Pension 
Training Fund 

IRON WORKERS: 

Burners - Ironworkers - Welders 
Ornamental - Reinforcing 
Riggers - Structural 

Apprenticeship 
Health & Welfare 
Pension 
Annuity 

MINIMUM WAGE RATES SECTION 00660 
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Per Hour 

$13.00 
10.95 

10.78 
3.43 

16.99 

0.18 
0.75 
0.46 
1. 75 
1.02 

14.22 

1.50 
1.40 
0.06 

18.26 
18.26 
18.26 

0.25 
2.36 
2.15 
0.45 

Overtime - the first 2 hours in excess of 8 hours per day, Monday through 
Friday, and the first 10 hours on Saturday shall be paid at one and one-half 
times the regular rate of pay. All other overtime hours and all hours worked on 
Sundays and holidays shall be paid at double the regular rate of pay. 
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Job Classification 

LABORERS: 

GROUP I 
Window Cleaner 

GROUP 2 
Batch Weighman 
Crusher Feeder 

GROUP 3 
Ballast Regulator Machines 
Carpenter Tender 
Cement Finisher Tender 
Chipper-Chuck Tender 
Cleaning Laborer 
Concrete Form Stripper 
Curing Concrete 
Demolition: Wrecking & Moving 

(including Charred Material) 
Epoxy Technician 

GROUP 4 
Asphalt Raker 
Cement Dumper - Paving 
Concrete Saw Operator 
Driller-Wagon & Air Trac Operator 
Faller & Bucker-Chain Saw 
Grade Checker & Transit Man 
High Scaler - Hod Carrier 
Jackhammer 
Manhole Builder 
Nozzleman (concrete pump, 

green cutter when using 
combination of high pressure 
air & water on concrete & 
rock, sandblast, gunnite, 
shotcrete) water blaster 

GROUP 5 
Cassion Worker 
Miner 

MINIMUM WAGE RATES SECTION 00660 

Pilot Car 
Toolroom Man (at job site) 

Gabian Basket Builder 
General Laborer 
Grinders 
Pot Tender 
Powderman Helper 
Stake Hopper 
Topman - Tailman 
Tugger Operator 
Vibrating Screed (Air, Gas 

Or Electric) 

PAGE 7 

Per Hour 

$ 8.46 

$10.78 

$15.46 

$15.94 
Pavement Breaker, 90 lbs. & over 
Pipe Reliner (not insert type) 
Pipe Layer & Caulker 
Railroad Spike Puller (power) 
Spreader (concrete) 
Spreader - Clary Power or 

similar types 
Tamper (multiple & self propelled) 
Tamper & Similar Electric & 

Air Operated Tools 
Timberman - Sewer (Lagger, Shorer 

& Cribber) 
Track Liner (Power) 
Vibrator 
We 11 Point Man 

Powderman 
Re-Timberman 

$16.30 

Foreman: Fifty cents per hour above the highest laborer's classification 
supervised 
Health & Welfare 
Pension 
Training Fund 

1. 75 
1.55 
0.13 
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Job Classification 

LABORERS (SEWER AND WATER LINE CONSTRUCTION): 

General Laborer 
Pipe layer 
Topman 

Health & ~elfare 
Pension 
Training Fund 

LANDSCAPE CONSTRUCTION: 

Irrigation and Landscape Plumbers 
Irrigation and Landscape Power Equipment Operators 
Landscaping or Planting Laborers 

Total Hourly Benefits - Landscape Laborer 
Landscape Plumber 
Landscape Equipment Operator 

LANDSCAPE GARDENER: 

*(Maintenance Only): Federal Minimum Wage (3.35) 

LATHERS: 

Journeyman 
Foreman 2 to 5 men 

6 to 9 men 
10 men or more 

Health & Welfare 
Apprenticeship 
Pension 

SECTION 00660 
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Per Hour 

$14.38 
14.86 
14.72 

1. 75 
1.55 
0.13 

10.62 
11.18 
8.46 
3.30 
3.25 
3.95 

* 

17.71 
18.24 
18.77 
19.29 

1.50 
0.06 
1.50 
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Job Classification 

PAINTERS: 

Brush, Roller, Paperhanger 
Steeples, Tower 

MINIMUM WAGE RATES 

Industrial Painter includes: Steam Cleaner, Power 
Wash (over 2000 psi), Bridge, Epoxy, Toxic Spray, 
Sandblast (pot tender- brush rate), Steel, Tank, 
Suspended Scaffolding, pipes, industrial work in 
industrial plants 

Foreman- .75/hour over the highest paid Journeyman on the job 
General Foreman - $1.00 over highest paid on the job 

PLASTERERS: 

Health & Welfare/Dental 
Pension Fund. 
Apprentice Fund 
OVertime - All hours worked in excess of 8 hours 
per day or 40 hours per week shall be paid 
at 1 1/2 times the regular rate 

Journeyman 
Health & Welfare 
Pension Fund 
Apprenticeship Fund 

PLUMBERS & PIPEFITTERS: 

Commercial Pump Installers 
Foreman 
General Foreman 
Journeyman Plumber & Pipefitter 
Welder 

Dental 
Health & Welfare 
Pension 
Vacation 
Apprenticeship 
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Per Hour 

$17.24 
17.99 

17.64 

1. 70 
0.96 
0.06 

18.26 
1.62 
2.00 
0.25 

19.25 
21.18 
22.14 
19.25 
19.25 
0.41 
1.45 
2.45 
2.75 
0.18 
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Job Classification Per Hour 

POWER EQUIPMENT OPERATORS: 

GROUP I $18. 73 

Cableways 
Crane - overhead, bridge type 45 tons through 99 tons 
Crane over 45 tons up to 100 tons or over 150' of boom including jib 
Helicopter Winch 
Loader, Overhead 6 yards up to 8 yards 
Mucking Machine 
Quad 9 and similar D-10 and HD-41 
Remote Control Operator on rubber-tired earth moving equipment 
Rollagon 
Scrapers, Self-Propelled 45 yards and over 
Shovels, Backhoes over 3 yards to 6 yards 
Slipform Pavers 
Tower Crane 
Transporters, all track or truck type 

GROUP 1A $19.23 

Crane - overhead, bridge type 100 tons and over 
Cranes 100 tons and over or 200' of boom including jib and over 
Loader 8 yards and over 
Shovels and attachments 6 yards and over 

GROUP II $18.29 

Bump Cutter 
Chipper 
Concrete Batch Plant Operator 
Crane - overhead, bridge type 20 thru 44 tons 
Cranes 20 tons up to 45 tons 
Crushers 
Derrick 
Drilling Machine 
Finishing Machine 
Leadman Mechanic 30¢ over Mechanic 
Loaders, Overhead under 6 yards 
Locomotives, all 
Mechanics, all 
Mixers, Asphalt Plant 
Motor Patrol Graders - finishing, bluetops, pulling slopes, ditches, etc. 
Pave or Curb Extruder (asphalt and concrete) 
Piledriver 
Pump Truck mounted concrete pump with boom attachment 
Roto-Mill Pavement Profiler 
Scrapers, Self-Propelled under 45 yards 
Screedman 
Shovels, Backhoes 3 yards and under 
Sub-grader - Trimmer 
Tractor, Backhoe over 50 H.P. 
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Job Classification Per Hour 

POWER EQUIPMENT OPERATORS: (Continued) 

GROUP III $17.93 

Conveyors 
Cranes, up to 20 tons 
Dozers, D-9 and under, Yo-Yo, Pay Dozer 
Equipment Service Engineer 
Fork Lifts 
Hoists, Air Tuggers, etc. 
Hydra Lifts/Boom Trucks over 10 tons 
Loaders - Elevating Type 
Motor Patrol Grader - non-finishing 
Oiler Driver on Truck Crane 
Rollers, on Plant, road mix, or multilift materials 
Saws, Concrete 
Scrapers - Carry all, Concrete 
Spreaders, Blaw Knox, etc. 
Tractor, Backhoe, 60 HP and under 
Trenching Machines 

GROUP IV 

A-Frame Crane, 10 tons and under 
Assistant Engineer 
Bobcat - Brooms 
Compressors 
Grade Checker and Stakeman 
Hydra Lifts/Boom Trucks 10 tons and under 
Oil Distributors, blower, etc. 
Pavement Breaker 
Permanent Shaft-type Elevators 
Posthole Digger, Mechanical 
Power Plant 
Probe Tender (Roto Mill) 
Pumps, water 
Roller, other than plant road mix 
Wheel Tractors, Farmall Type 

$15.83 

Health & Welfare $ 1.95 
Pension 2.00 
Training Fund 0.26 
Foreman - $0.50/hour over highest classification under his supervisor 
Overtime - All work performed in excess of 8 hours per day or 40 hours 

per week Monday through Friday, and all work performed on 
Saturdays (except when worked as a make up day) shall be 
paid at 1~ times the regular rate. All work performed on 
Sundays and holidays shall be paid at double the regular 
rate of pay. 
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Job Classification Per Hour 

POWER EQUIPMENT OPERATORS (SEWER & WATER CONSTRUCTION): 

GROUP 1 

Back FilleT 
Backhoe (780 case type & laTger 

with attachments) 
Clam 
Crane 
Ditching Machine 
DozeT (all Cat type D-3 & laTgeT) 
DTagline 

GROUP 2 

Backhoe (680 case type and 
smaller with attachments) 

Bending Machines 
Boom Truck (stationary) 
Boring Machine 
Compactors 
Dozer (any type smaller than 

Cat D-3) 
Drills (Leroi type ) 
Front-End Loader (under 2 yd.) 
Gin Truck 

GROUP 3 

Air Compressor 
Chain Type Ditcher (Ditch Witch) 
Concrete Saw 
Oil-Greaser 

Health & WelfaTe 
Pension 
Tuining Fund 

$17.42 

Front End LoadeT (2 yds. and over) 
Mechanic 
Mechanic Welder 
Motor Grader 
Screed 
Shovel (3 yds. and under) 
Side Boom (all Cat type D-3 & larger) 

$16.925 

Mechanical Greaser (large grease truck) 
Paving Machines 
Pot Fireman (engine operated above 3 bbl) 
Rollers 
Service Plow 
Side Boom (any type smaller than 

cat D-3) 
Trac tau-----~~---
Well Point System 

Oiler 
Pump 
Welding Machine 

$14.96 

$ 1.95 
2.00 
0.26 

Overtime - all work performed in excess of 8 hours per day or 40 hours per week 
and all work performed on Saturdays (except make-up days) and Sundays shall be 
paid at one and one-half times the regular rate of pay. All work performed on 
holidays shall be paid at double the regular rate of pay. 
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Job Classification 

REFRIGERATION AND AIR CONDITIONING MECHANICS: 

Journeyman 
Health & Welfare 
Pension 
Vacation 
Apprenticeship 
Dental 

ROOFERS & WATERPROOFERS: 

Journeyman 
Tile & Slate Roofers 
Irritable Bituminous Materials 
Foreman - 75 cents per hour over highest classification 

supervised 
Health & Welfare 
Pension Fund 
Apprenticeship 

SHEETMETAL WORKERS: 

Foreman 
Journeyman 
Material Man 

Health & Welfare 
Pension Fund 
Apprenticeship 
SASMI - 3% 

SIGN HANGERS AND SIGN PAINTERS AND CONSTRUCTION MEN: 

Production - Silk Screener 
Construction "B" 
Sign Hanger and Construction Man 
Shop Person 

Sign Painter 
Silk Screener 

Dental 
Health & Welfare 
Pension 

SECTION 00660 
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Per Hour 

$18.27 
1.25 
2.18 
2.18 
0.16 
0.41 

18.85 
19.10 
21.85 

1.20 
1.30 
0.07 

22.70 
21.00 
14.00 
1.35 
1.80 
0.16 

7.82 
7.91 

15.63 
4.99 

18.39 
12.16 

0.17 
1.19 
1.05 
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Job Classification 

SOFT FLOOR LAYERS: 

Carpet Layers - Linoleum Layers 
Plastic, Resilient, Metal Tile Layer 
Seamless Surface Coating Installer 

Aprenticeship 
Health & Welfare 
Pension 

SPRINKLER FITTERS - FIRE PREVENTION: 

Journeyman 
Apprenticeship 
Health & Welfare 
Pension 

SUNSCREEN INSTALLERS AND WINDOW TINTERS: 

Sun Screen Installers 
Window Tinters 

SURVEYORS: 

Health & Welfare 
Pension 
Vacation and Holiday Pay 

---------------

MINIMUM WAGE RATES 

---chain Person ---
Instrument Person (Junior Engineer) 
Party Chief (Assistant Engineer) 

Total Hourly Benefit - Party Chief 
Total Hourly Benefit - Instrument Person 
Total Hourly Benefit - Chain Person 
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PAGE 14 

Per Hour 

17.30 
17.30 
17.30 

0.17 
1.16 
1.50 

21.49 
0.185 
2.05 
6.10 

11.20 
11.20 
0.34 
0.30 
0.60 

8.25 
10.00 
11.50 

1.50 
1.00 
0.70 
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Job Classification 

TEAMSTERS: 

A-Frame or Hydralift trucks or similar equipment when A-Frame 
or hydralift or similar equipment is in use 

Buggymobile and similar 
Bulk Cement Tanker 
Bull Lifts, or similar equipment used in loading or unloading 
trucks, transporting materials on jobsites: Warehousing 
Bull Lifts, or similar equipment used in loading or unloading 

trucks, transporting materials on jobsites: Other than 
warehousing 

Bus or employee haul 
Dumpster and similar equipment: 

Tournorockers, Tournowagon, Tournotrailer, Cat DW Series, 
Terra Cobra, LeTourneau, Westinghouse, Athey Wagon, Euclid, 
Two & Four-Wheeled Power Tractor with trailer and similar 
top-loaded equipment transporting material ~ performing 
work in Teamster jurisdiction: Dump Trucks, side, end and 
bottom dump, including Semi Trucks and trains or 
combinations thereof: Up to and including 5 yards 
Over 5 yards to and incl. 12 yards 
Over 12 yards to and incl. 16 yards 
Over 16 yards to and incl. 20 yards 
Over 20 yards to and incl. 30 yards 
Over 30 yards to and incl. 40 yards 
Over 40 yards to and incl. 55 yards 

Escort Driver 
Explosive Truck (Field Mix) and Similar Equipment 
Flaherty Spreader 
Flatbed Truck, Dual Rear Axle 
Flatbed Truck, Single Rear Axle 
Fuel Truck, Grease Truck, Greaser, Battery Service Man and/or 

Tire Service Man 
Hyster Operators (Hauling Bulk Loose Aggregates) 
Leverman and Loaders at Bunkers and Batch Plants 
Lowbed and Heavy Duty Trailer: Over 100 tons gross 
Lowbed and Heavy Duty Trailer: Under 50 tons gross 
Lowbed and Heavy Duty Trailer: 50 tons gross to and including 

100 tons gross 
Mechanic 
Mechanic Helper 
Oil Distributor Driver (Road) 
Pick-up Truck 
Scissors Truck 
Slurry Truck Driver 
Sno-Go and Similar Equipment 
Straddle Carrier (Ross, Hyster and Similar) 
Swamper 
Team Driver 
Tractor, Small Rubber-Tired (when used within Teamster 

jurisdiction) 
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Per Hour 

$17.89 
17.58 
17.74 

17.41 

17.41 
17.41 

17.31 
17.53 
17.69 
17.74 
17.91 
18.07 
18.23 
12.25 
17.63 
17.74 
17.52 
15 .so 

17.71 
17.58 
17.31 
18.07 
17.63 

17.91 
17.75 
17.16 
17.74 
15.50 
17.41 
17.63 
17.63 
17.58 
17.31 
17.36 

17.41 
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Job Classification 

TEAMSTERS: (Continued) 

Transit-mix Used Exclusively in Heavy Construction: 
Over 20 yards 
Over 16 yards to and incl. 20 yards 
Over 12 yards to and incl. 16 yards 
Over 10 yards to and incl. 12 yards 
Over 8 yards to and incl. 10 yards 
Over 5 yards to and incl. 8 yards 
Over 4~ yards to and incl. 6 yards 
0 yards to and incl. 4~ yards 

Vacuum Truck 
Warehouseman and Checkers 
Water Wagon and Tank Truck: Up to 1,600 gallons 
Water Wagon and Tank Truck: 
Water Wagon and Tank Truck: 

1,600 gallons to 3,000 gallons 
Over 3,000 gallons 

Winch Truck: Dual Rear Axle 
Winch Truck: Single Rear Axle 
Wrecker, Tow Truck and Similar Equipment 

Health and Welfare 
Pension 

TERRAZZO WORKERS & TILE SETTERS: 

Health & Welfare 
________ ~---- Pension 

't'ratrring-- Fund 

TILE, MARBLE & TERRAZZO FINISHERS: 

Pension Fund 
Health & Welfare 

TRAFFIC CONTROL STRIPERS: 

Journeyman Pavement Striper 
Foreman 

Health & Welfare 
Pension 
Apprentice Training 
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Per Hour 

$18.75 
18.60 
18.44 
18.28 
18.11 
17.95 
17.79 
17.62 
17.41 
17.31 
17.41 
17.58 
17.74 
17.63 
17.41 
17.41 
1.89 
1.82 

18.35 

1.47 
1.55 
0.16 

16.01 

0.75 
1.47 

17.15 
20.12 
1. 70 
o.so 
0.06 
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Job Classification 

TREE TRIMMERS: 

( Chipperman) 
Spray Foreman 
Spray Man 
Tree Trimmer 
Tree Trimmer Foreman 
Tree Trimmer Groundman 

Per Hour 

$12.28 
16.60 
12.28 
15.35 
17.77 
10.75 

Overtime - All hours worked in excess of 8 hours per day or 40 hours 
per week, Monday thru Friday, and all hours worked on Saturdays, 
Sundays and Holidays shall be paid at double the regular rate of pay. 

Chipperman wages to be used only for employees hired as "Chipper 
Operators" in the. industry three years prio~ to February 1, 1985. 
Employees hired between 2/1/85 and 9/l/87 to perform Chipperman work 
must be registered as Apprentice Tree Trimmers or they must be paid 
Journeyman Tree Trimmer prevailing wages. 

Effective 9/1/87 Tree Trimmer Groundman may also perform Chipperman 
work. 

WELL DRILLERS: 

Apprenticeship 
Health and Welfare 
Pension - National 
Pension: Local - Tree Trimmer Foreman 

Tree Trimmer, Spray Foreman 
Pension: Local - All Others 

Helper - Oiler 
Irrigation Pump Installers - Well Driller 

1/2% of hourly rate 
1.25 

3% of hourly rate 

2.00 
1.30 

9.00 
11.15 
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1.01 DEFINITIONS AND SYMBOLS 

A. ABBREVIATIONS AND SYMBOLS 

Standard abbreviations and symbols common to the fields of engineering and 
construction are used throughout the Contract Documents without further 
definition. Such use may describe materials, provide dimensions or units 
of measure, or identify construction features. Additional abbreviations 
shall be as listed in the Construction Specifications Institute Manual of 
Practice. Where there is a discrepancy between the abbreviations and sym
bols listed in CSI's Manual of Practice and the Contract Documents, the 
listing included with the Contract Documents shall prevail. 

When used in the Proposal to define items of work and units of measurement, 
the abbreviations used shall be construed to mean the full expression. 

Welding symbols shall be construed to mean the definition as currently 
published by the American Welding Society. 

B. DEFINITIONS OF TERMS 

Wherever used in these General Conditions or in other parts of the Contract 
Documents, the following words and terms or pronouns in place of them will 
have these meanings. Words importing the singular only also include the 
plural and vice versa where the context requires. 

1. ADDENDA 

Written or graphic instruments, issued prior to the bid opening, which 
c-~ modify or interpret the Bidding Documents by additions, deletions, 

Clarifications, or corrections. 

2. ADDITION TO CONTRACT PRICE 

The amount added to the Contract Price by Change Order. 

3. ADDITIVE 

A supplemental unit of work or group of bid items, identified 
separately in the Proposal, which may, at the discretion of the Owner, 
be awarded in addition to the basic amount bid should sufficient 
funding be available. 

4. AWARD OF CONTRACT 

The formal decision of the Owner to accept the Bid of the lowest and 
best Bidder for the Work. 
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5. BID 

The written offer of a Bidder, executed pursuant to the Bidding 
Documents, to perform the Work covered by the Contract for a specific 
price. 

6. BIDDER 

Any individual, partnership, firm, corporation, or joint-venture that 
submits a Bid. When required by law, or otherwise, such individual, 
partnership, firm, corporation, or joint-venture shall be prequalified. 

7. BIDDING DOCUMENTS ' 

Bidding Requirements, Contract Forms and Conditions of the Contract, 
the Specifications {Divisions 1-16), the Proposal, Drawings and 
Addenda. 

8. BID GUARANTY 

Bid bond, cashier's check or certified check accompanying the Bid as a 
guaranty that the Bidder will enter into contract with the Owner for 
performance of the Work if the Bidder is awarded the Contract. 

9. CHANGE ORDER 

A written order to the Contractor, issued by the Engineer after execu
tion of the contract, authorizing an addition, deletion, or revision in 
the Work within the scope of the Contract Documents, and establishing 
the basis of payment and time adjustments for the work affected by the 
change. 

10. CLAIM 

A request, or demand, from the Contractor to the Owner for compensation 
or adjustment to Contract Time in accordance with the provisions of the 
Contract Documents. 

11. CONDUIT 

A tube for receiving and protecting electrical wires. 

12. CONSULTANT 

A licensed registered engineer or architect or an authorized member of 
a licensed consulting firm or organization retained by the Owner for 
design and or the construction engineering of the Work. 
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13. CONTRACT 

The written form of agreement between the Owner and the Contractor 
setting forth the obligations of the parties thereunder including, but 
not limited to, the performance of work, the furnishing of labor and 
materials, the basis of payment, and the time of completion. 

14. CONTRACT AMOUNT 

The total monies payable to the Contractor under the terms and con
ditions of the Contract Documents. 

15. CONTRACT DOCUMENTS 

The entire agreement between the Owner and the Contractor. The 
Contract Documents ~onsist of: 

A. The Contract. 

~. The Notice to Proceed. 

C. The Bidding Requirements, Contract Forms and Conditions of the 
Contract. 

D. The General Requirements and the Technical Provisions. (Division 
1-16). 

E. The Bid Drawings. 

F. The Addenda. 

G. The Contractor's Bid (including documentation accompanying the 
Proposal and any post-Bid documentation submitted prior to the 
Award approved for inclusion in the Contract by the Owner). 

H. The Performance Bond. 

I. Supplementary Drawings. 

J. All Modifications issued after execution of the Contract. 

The Reference Drawings, Contractor's Drawings, and the Appendices to 
the Bidding Documents do not form part of the Contract Documents. 

16. CONTRACTOR 

The individual, firm, joint-venture, partnership, or corporation, and 
such heirs, executors, administrators, successors, and assigns, or 
their lawful agent under the Performance Bond, constituting one of the 
principals to the Contract and undertaking to perform the Work herein 
specified. 
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17. CONTRACT PRICE 

The total price of the proposed work at time of Award of Contract. 

18. CONTRACT TIME 

The time period in Days stated in the Contract, or established by a 
definite date for completion of the Work. The Contract Time can be 
adjusted by time extensions approved by the Owner. 

19. DATE OF ACCEPTANCE 

The date certified in writing by the Owner when all requirements of the 
Contract Documents have been met. 

20. DATE FOR COMPLETION-

The definite date established by issue of Notice to Proceed when the 
scheduled work is to be satisfactorily completed in accordance with the 
Contract Documents. 

21. DATE OF COMPLETION 

The date certified in writing by the Engineer when the Work has been 
satisfactorily completed in accordance with the Contract Documents. 

22. DATE OF CONTRACT 

The date stated on the face of the Contract. 

23. DATE OF SUBSTANTIAL COMPLETION 

The date certified in writing by the Engineer when the Work or a 
designated portion thereof is sufficiently complete in accordance with 
the Contract Documents as to allow the Owner to occupy and use the Work 
or designated portion thereof for the purpose for which it is intended. 

24. DAY 

A calendar day of twenty-four hours measured from midnight to the next 
midnight, 

25. DISPUTE 

The lack of agreement between any parties that have obligations, duties 
or responsibilites under the terms of the Contract Documents. 
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26. DRAWINGS (PLANS) 

Any drawings approved for use in connection with the Contract. The 
terms "drawings" and "plans" are synonymous. 

A. ~id Drawings. Drawings which show the Work to be completed under 
the Contract Documents. 

B. Contractor's Drawings. Drawings to be supplied by the Contractor, 
including Working Drawings and Field Detail Drawings. 

C. Supplementary Drawings. Drawings furnished to the Contractor by 
the Engineer as construction progresses. 

D. Reference Drawings. Drawings which are supplied with the Contract 
Doctunents for -information only. 

E. Working Drawings (Shop Drawings). Drawings or details furnished 
by the Contractor or the Contractor's Vendor.to explain in detail 
specific portions of the Work. The terms "working drawings" and 
"shop drawings" are synonymous. 

F. Field Detail Drawings. Drawings and related bills of material 
prepared by the Contractor to detail the construction, including 
concrete lift drawings, reinforcing steel placing drawings, 
electrical conduit routing drawings and piping bills of material. 

27. DUCT (DUCT BANK) 

Two or more conduits, encased in sand or concrete located underground 
for electrical distribution. 

28. DUCT RUN 

A single conduit directly buried or encased in sand or concrete located 
underground for electrical distribution. 

29. EASEMENT 

A vested or acquired right, legally documented, allowing use of land, 
other than as a tenant, for a specific purpose. 

30. ENGINEER 

A. The chief executive officer, or authorized assistant, of a City 
Department or division, who is currently a licensed registered 
Engineer of the State of Washington, acting directly or through 
duty authorized representatives in the administrative management 
of the Contract. 
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B. An independent engineering partnership or corporation, legally 
authorized to act as adviser and consultant to the Owner on engi
neering matters relating to the Contract. 

31. I!:XTRA COST 

An approved increase in the compensation to be paid to the Contractor 
for any act or happening or cause beyond the control of the Contractor 
which results in unscheduled expenditure by the Contractor. 

32. EXTRA WORK 

Contract operations authorized by alterations or additions to the Drawings 
and Specifications for which no price is provided in the Contract Documents. 

33. FURNISH 

Perform all requirements and pay all expenses, including those for labor, 
materials, tests, plant, and overhead necessary to obtain a specified 
item, article, or piece of apparatus or equipment and to deliver it to 
a geographical location, designated in the Contract Documents. 

34. HOLIDAYS 

Recognized Holidays for the City of Seattle are: 

the first day of January; 
the third Monday of January, being the anniversary of the birth of 

Martin Luther King, Jr.; 
the twelfth day of February, being the anniversary of the birth of 

Abraham Lincoln; 
the third Monday of February, being the anniversary of the birth of 

George Washington; 
the last Monday of May, known as Memorial Day; 
the fourth day of July, being the anniversary of the Declaration of 

Independence; 
the first Monday in September, known as Labor Day; 
the eleventh day of November, known as Veteran's Day; 
the fourth Thursday in November, known as Thanksgiving Day; 
the day immediately following Thanksgiving Day; and 
the twenty-fifth of December. 

When any recognized Holiday falls on a Sunday, the following Monday 
shall be a Holiday. When any recognized Holiday falls on a Saturday, 
the preceding Friday shall be a Holiday. 

35. INSPECTOR 

The Engineer's authorized representative assigned to make detailed 
inspections of the work. 
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36. JOBSITE 

The areas in and around the Work designated by the Owner for opera
tions by the Contractor. 

31. JOINT-VENTURE 

An association of two or more businesses authorized by documentation to 
act as a Contractor or as a subcontractor in carrying out all or a 
definite portion of the contract. 

38. LABORATORY 

The official laboratory of the Owner or other laboratories authorized 
by the Owner to test work, soils and materials. 

39. LIQUIDATED DAMAGES · 

The amount prescribed in the Contract Documents to be paid to the 
Owner, or to be deducted fram.any payments due or to become due the 
Contractor, for each day of delay in completing the whole or any 
specified portion of the Work beyond the Contract Time allowed in the 
Contract; such compensation shall not be construed as a penalty. 

40. MAJOR CONTRACT ITEM 

Any item in the Proposal for which the amount bid is 10 percent or more 
of the Contract Price·. 

41. MINOR CONTRACT ITEM 

Any item in the Proposal for which the amount bid is less than 10 per
cent of the Contract Price. 

42. MINORITY, MINORITIES, OR MINORITY PERSON 

Ethnic persons of color, including but not limited to American Indians, 
Asians (including, but not limited to, Chinese, Filipinos, Japanese, 
Koreans, Pacific Islanders and Samoans), Blacks, Hispanics, and Native 
Alaskans. 

43. MODIFICATION 

Any of the following: 

A. A written amendment to the Contract Documents signed by both parties, 
B. A Change Order, 
c. A written clarification or interpretation issued by Engineer, or 
D. A written order for a minor change or alteration in the Work 

issued by Engineer. 

A Modification may be issued only after execution of the Contract. 

SCL 03890 

CTY0048877 

SEA289356 



GENERAL CONDITIONS SECTION 00700 
PAGE 8 

Paragraph 1.01 - B (Continued) 

44. NOTICE OF AWARD 

The Written Notice from the Owner to the successful Bidder signifying 
Owner's acceptance of the Bid. 

45. NOTICE TO PROCEED 

The Written Notice from the Owner to the Contractor authorizing and 
directing the Contractor to proceed with the Work and establishing the 
date on which the Contract Time begins. 

46.~ 

The City of Seattle, acting through its Board of Public Works. 

4 7. PERFORMANCE BOND 

The approved fonn of security furnished by the Contractor in which a 
Surety guarantees to the Owner that the Work will be performed in 
accordance with the Contract Documents. 

48. PROPOSAL 

The forms on which the written offer of the Bidder is made. 

49. PROTECTED CLASSES 

Persons or groups of persons who may be discriminated against because 
of race, color, sex or the presence of any sensory, mental or physical 
handicap and includes but is not limited to women, Blacks, Asians 
(Japanese, Chinese, Filipino, Korean, Samoan) Native Americans, Aleuts 
and Hispanics (Spanish Americans, Mexican Americans, Chicanos, Puerto 
Ricans) and other ethnic minority groups. 

50. SPECIFICATIONS 

Those portions of the Contract Documents in Division 1 to 16 which con
sist of written technical descriptions of materials, equipment, 
construction systems, standards, and workmanship as applied to the Work. 

Divisions 1 to 16 are to be consistent with the 1983 Edition of 
Masterformat published jointly by CSI (Construction Specifications 
Institute) and CSC (Construction Specifications Canada), 

51. SUBCONTRACTOR 

An individual, firm, partnership, corporation or joint venture, to whom 
the Contractor with the prior written approval of the Owner sublets any 
part of the Work. 
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52. SUBMITTALS 

All items required by the Contract Documents to be submitted to the 
Engineer. These include, but are not limited to: Contractor's 
Drawings, diagrams, design data, instructions, procedures, catalog 
cuts, reports, schedules, sample materials, field notes, etc. 

53. SUBSTANTIAL COMPLETION 

Partial completion of contract operations which, as evidenced by Writ
ten Notice from the Engineer to the Contractor, will allow for imme
diate utilization of the ~provement for the purpose for which it was 
intended. 

54. SUPPLEMENTAL AGREEMENT 

A formal agreement •igned by the Owner, the Contractor and the Surety 
to the bond, authorizing a variation of more than twenty-five (25) per
cent in a0y one of the following: 

A. The time period stated in the Contract. 

B. The Contract Price. 

c. Any major Contract Item. 

55. SUPPLEMENTAL CONTRACT 

A contract executed in accordance with the proV1s~ons of RCW 60.28.010 
stipulating conditions for completion of that portion of the Work which 
was deleted from the Contract to allow for acceptance of a substan
tially completed contract. 

56. SURETY 

The firm or corporation executing a surety bond or bonds payable to the 
Owner, securing the performance of the Contract. 

57. TERMS OF APPROVAL, JUDGMENT OR DIRECTION 

When such terms as "approved," "subject to approval, 11 "satisfactory," 
"equal to," "or equal, 11 "proper," "as directed," ''where directed," 
"when directed," "determined by," are used in the Contract Documents, 
the approval, judgment, or direction ~plied is understood to be a 
function of the Owner as represented by the Engineer. 

58. TITLES OR BEADINGS 

The titles or headings of the divisions, sections, parts and paragraphs 
herein are intended for convenience of reference and shall not be con
sidered as trade classifications, nor shall they, as such, impute any 
specification condition or requirement. 
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59. TO DESIGN 

To determine and draw the principal features of a specified article so 
it will perform the functions and meet the conditions stipulated. 

60. TO DETAIL 

To prepare Drawings of certain parts of the designed article in accor
dance with the design, so that article can be fabricated and erected 
readily, without doubt regarding any portion. 

61. VENDOR 

A person or organization who furnishes materials or equipment for 
inclusion in the Work and does not perform labor at the Jobsite. 

62. ~ 

The furnishing of all labor, materials, equipment, and other inciden
tals necessary for the successful completion of the Contract and the 
carrying out of all the duties and obligations imposed by the Contract. 

63. WRITTEN NOTICE 

Any notice to any party of the Contract relative to any part of the 
Contract Documents in writing, and considered delivered and the service 
thereof completed, when posted by certified mail to the said party at 
the last given address or delivered in person to said party or an 
authorized representative of said party on the Jobsite. 

1.02 S~OPE OF WORK 

A. TYPE OF CONTRACT 

The Contract shall be either a lump sum contract or a unit prices contract 
or a partly lump sun and partly unit prices contract. 

1. In a lump sum contract, the Contractor shall execute the whole of the 
Work under the Contract and shall fulfill all obligations thereunder, 
and the Owner shall pay to the Contractor the Contract Price plus any 
additions and minus any deductions pursuant to the Contract. 

z. In a unit prices contract, the Contractor shall execute the whole of 
the Work under the contract and fulfill all obligations thereunder and 
the Owner shall pay the Contractor for the measured quantity of each 
item of the work under the Contract at the unit price therefor set out 
in the Proposal. 

3. In a partly lump sum and partly unit prices contract, the Contractor 
shall execute all lump sum items in the Proposal on the same basis as 
for a lump sum contract and the remainder of the items in the Proposal 
on the same basis as for a unit prices contract. 
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B. INTENT OF CONTRACT DOCUMENTS 

The intent of the Contract Documents is to prescribe a complete improvement 
ready for use by the Owner. The Contractor shall furnish all labor, 
materials, tools, equipment, transportation, supplies, and incidentals 
required to complete the Work and shall be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. 

The Contract Documents are complimentary, and the Work called for by one is 
as binding upon the parties as if it were called for by all. 

If the Contractor finds any discrepancy between various parts of the 
Contract Documents or any errors or omissions in Drawings or in the layouts 
and instructions, the Contractor shall immediately inform the Owner in 
writing, and shall not proceed with any work affected by such discrepancy 
until directed to do so by the Engineer. 

C. ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 

In the event of any conflicting provisions or requirements between the 
component parts of the Contract Documents, the component parts shall take 
precedence in the following order: The Contract, permits, grant 
regulations, Modifications, Addenda, EEO and WMBE, the Bidding 
Requirements, Contract Forms and Conditions of Contract, Specifications, 
Supplementary Drawings, the Bid Drawings. 

Where appearing on Drawings, figured dimensions shall govern. 

In case of any ambiguity or dispute over interpretations of the provisions 
of the Contract, the decision of the Engineer shall be final. 

D. CHANGES IN THE WORK 

The Owner reserves the right to increase or decrease the amount of any 
class or portion of the Work and to add new work. Any such change will be 
set forth in a Change Order. 

E. INCREASED OR DECREASED QUANTITIES 

The Owner reserves the right to make alterations in the details of 
construction and to increase or decrease the quantity of any item of work 
in the Proposal subject to the requirements for a Supplementary Agreement. 
The quantities for which unit prices are indicated in the Proposal are 
approximate only and may be varied to conform to Drawings or Specification 
requirements without issuance of a Change Order. 
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F. CHANGED CONDITIONS 

The Contractor shall promptly give Written Notice to the Engineer when it 
appears that 

1. surface, sub-surface, or latent physical conditions at the Jobsite dif
fer materially from those indicated in the Contract Documents, or 

2. unknown physical conditions of an unusual nature at the Jobsite differ 
materially from those ordinarily encountered and generally recognized 
as inherent in the work of the character provided for in the Contract 
Documents. 

Oral notice shall not constitute adequate notification. 

After notification of changed conditions, the Contractor shall continue 
with contract operations unless the Engineer, by Written Notice, directs 
otherwise. 

tf the Engineer finds that changed conditions do exist and cause a material 
change either in the Contractor's costs or time required to complete the 
Work, the Engineer may make an equitable adjustment in the amount of com
pensation to be paid for the Work, or in the time required to complete the 
Work. 

G. PO~ENTIAL CLAIMS 

If the Contractor considers that additional compensation is due because of 
any act or failure to act by the Engineer or the Owner, the happening of 
any event or occurrence, or any other cause, Written Notice of potential 
claim shall be given to the Engineer. 

The Written Notice of potential claim shall set forth the reas~ns for which 
the Contractor believes additional compensation is due, the nature of the 
costs involved, and, insofar as possible, the amount of the potential 
claim. If based on an act or failure to act by the Engineer or the Owner, 
except in case of emergency, such Notice shall be given to the Engineer 
prior to the time that the Contractor has started performance of the work 
giving rise to the potential claim for additional compensation. In all 
other cases, Notice shall be given within a reasonable time after the hap
pening of the event or occurrence giving rise to the potential claim. 

H. RESOLUTION OF CLAIMS 

Pursuant to the submission of a Written Notice of potential claim and prior 
to Date of Completion, the Contractor shall, by submission of detailed 
information to the Engineer, establish the basis of any claim for payment 
of Extra Cost or for payment for Extra Work, and the entitlement to the 
Contractor from such claim shall be determined by agreement of the parties. 
If the parties are unable to agree, the amount of entitlement due the 
Contractor shall be determined by the Engineer. 
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I. PROTESTING ENGINEER RULINGS 

If the Contractor considers any decision of the Engineer to be 
unacceptable, the Contractor shall immediately upon such ruling being made 
proceed without delay to conform to such ruling, and within ten (10) Days 
after receipt of the instruc-tions or rulings, the Contractor shall file a 
Written Notice with the Owner stating clearly and in detail the basis of 
Contractor's objection and shall include an itemized statement of any 
additional costs which may have resulted. Any decision by the Owner shall 
be final, conclusive and binding upon the Contractor. 

J. CORRESPONDENCE - NOTICES 

Whenever any provision of the Contract Documents requires the giving of 
Written Notice, it shall be deemed to have been duly served if delivered in 
person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended, or to an authorized representative of 
such individual, firm or corporation, or if delivered at or sent by 
certified mail to the last business address known to the Contractor who 
gives the notice, with a copy sent to the central office of the Contractor. 

1.03 CONTROL OF WORK 

A. PROJECT MANAGER, LABOR, AND EQUIPMENT OF THE CONTRACTOR 

The Contractor shall be continuously represented by a Project Manager at 
the Jobsite during progress of the Work. Prior to commencing contract 
operations, the Contractor shall submit to the Engineer by Written Notice, 
the name of the Project Manager who shall supervise performance of the 
Work. The Project Manager shall have full authority to represent and act 
for the Contractor under the contract while on the Jobsite. All com
munications given to the Project Manager shall be as binding as if given to 
the Contractor. 

All work under the Contract shall be performed under the continuous super
vision of competent personnel experienced in the class of work specified. 
Incompetent, careless, or negligent employees shall be discharged by the 
Contractor upon written order of the Engineer. Failure to comply with 
such order shall be sufficient ground for termination of the Contract. 

Neither the Engineer nor any employee of the Owner shall be authorized to 
assume any duty or responsibility in regard to supervision of Contractor's 
operations or construction methods or processes. 

All machinery and equipment shall be adequate for the purposes used, kept 
in good workable condition, and operated by competent operators. 

B. LIMITS OF CONTRACTOR'S ACTIVITIES 

1. The Contractor shall confine equipment, storage of materials, and 
operation of work to the limits indicated by law, ordinances, permits, 
Contract Documents, or direction of the Engineer and shall not 
unreasonably encumber the premises with material or equipment. 
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2. Property lines, limits of easements, and limits of construction permits 
are indicated in the Contract Documents or will be set forth by the 
Engineer, and it shall be the Contractor's responsiblity to confine 
construction activities within these limits, unless other arrangements 
are made by the Contractor for use of private property. Before using 
any private property adjoining the Jobsite, the Contractor shall file with 
the Engineer evidence of written pe~ission of the property owner, and 
upon vacating the premises, the Contractor shall furnish to the Engineer 
with a release from all damages, properly executed by the property owner. 

3. If the Contractor desires to use or pe~it any building or structure 
within the right-of-way to remain during the performance of the Contract, 
such use or existence shall be at the discretion of the Engineer. 

C. CONTRACTOR ACTIVITIES IN SUBSTATION OR VAULT 

No contract operations shall be performed in an energized substation or in 
a vault containing energized equipment and switching gear unless such 
operations are under the continuous visual inspection of a Safety Watcher 
provided by City of Seattle City Light Department. 

The Safety Watcher will have responsibilities relating only to the protec
tion of City owned electrical installations or equipment. The Contractor 
shall be responsible for compliance with safety rules and standards. 

The Safety Watcher will be provided without charge to the Contractor if the 
Engineer has received Written Notice from the Contractor twenty-four hours 
in advance of any scheduled Contractor operations in an energized substation 
or vault, and provided that the Engineer receives notice from the Contractor 
twenty-four hours in advance of the cessation of such Contractor operations 
in an energized substation or vault. · 

The Contractor shall be responsible for all costs incurred by the Owner in the 
provision of a Safety Watcher when the specified notice has not been given. 

The Safety Watcher will have the authority of the Engineer to restrict or 
stop Contractor operations at any time and to fix limit clearances between 
contract operations and energized conductors or equipment. The Engineer will 
arrange for de-energization of conductors or equipment when it is necessary 
to reduce such limit clearances for completion of contract operations. 

D. AUTHORITY OF ENGINEER 

The Engineer will decide all questions which may arise as to the quality 
and acceptability of materials furnished and work performed and as to the 
rate of progress of the Work, all questions which may arise as to the 
interpretation of the Drawings and Specifications, all questions as to the 
acceptable fulfillment of the Contract on the part of the Contractor and as 
to compensation, and the decision on any such questions shall be final and 
binding upon the Contractor. 
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The Engineer will represent the Owner on the project and will have authority 
to enforce the terms and requirements of the Contract and make effective 
such decisions or orders which the Contractor fails to carry out promptly. 

The Engineer will have the authority to suspend by Written Notice the Work, 
in whole or in part, if the Contractor fails or neglects to carry out the 
terms of the Contract or refuses or neglects to comply with any directive 
given in writing by the Engineer or for unseasonal weather or for other 
conditions which the Engineer considers unsuitable for the prosecution of 
the Work, or for any other condition or reason deemed by the Owner to be in 
the public interest. 

Nothing in this section or elsewhere in the Contract shall be construed as 
requiring the Engineer, or any of his duly authorized representatives, to 
direct or advise as to the method or manner of performing any work under 
the Contract. No approval or advice as to the method or manner of per
forming or producing any materials to be furnished. shall constitute a 
representation of warranty by the Owner that the result of such method or 
manner will conform to the Contract, relieve the Contractor of any risks or 
obligations under the contract, or create any liability to the Owner 
because of such approval or advice. 

E. AUTHORITY OF INSPECTORS 

The Engineer may appoint Inspectors to assist in determining that work per
formed and materials furnished comply with contract requirements. Such 
Inspectors shall have authority to reject defective material and improperly 
executed work subject to the final decisions of the Engineer. An Inspector 
is not authorized to approve or accept any work or materials or to issue 
instructions or advice contrary to the provisions of the Contract Documents. 

F. CONFORMITY WITH DRAWINGS, STAKES AND DEVIATIONS THEREFROM 

All work performed shall be in conformity with the lines, grades, cross 
sections, data and dimensions indicated on the Drawings or staked by the 
Engineer. Where specific tolerances are stated in the Contract Documents, 
the work shall be performed within those stated limits. The Engineer will 
determine if work is in conformity with such lines, grades, cross sections, 
and dimensions, and such determination shall be final. 

All deviations from the approved Drawings shall be authorized in writing by 
the Engineer before the changes are implemented. 

G. INSPECTION OF WORK AND MATERIALS 

All work performed and all materials furnished will be subject to inspec
tion by the Engineer. At all times during construction, the Engineer shall 
have full access to the Work. 

Upon request of the Engineer, the Contractor shall furnish without charge 
such samples of materials used or to be used in the Work as may be required 
to ensure compliance with the Contract requirements. 
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Inspections, tests, measurements, or other acts or functions performed by 
the Engineer shall be recognized as being for the purpose of determining 
that the work, materials, rate of progress, and quantities comply with the 
contract requirements. Such acts or functions shall in no manner be 
construed to relieve the Contractor from determining to the Contractor's 
satisfaction that contract activities are in full compliance with contract 
requirements at all times nor to relieve the Contractor from any of the 
responsibility for the Work. Work and materials not meeting contract 
requirements shall be corrected. Unsuitable work and materials will be 
rejected notwithstanding that such work or materials may have been pre
viously inspected or that payment therefor may have been made. The 
Contractor shall furnish, at no expense to the Owner, such labor and 
facilities as may be required to enable the Engineer to make a thorough 
inspection of the materials and work. 

The Contractor shall give the Engineer timely notice of readiness of the 
work and materials for inspection, tests, or ap?rovals. If any work and 
material that is to be inspected, tested, or ap?roved is completed or 
covered up without concurrence of the Engineer, it shall, if requested by 
the Engineer, be uncovered for observation. Such removal or uncovering 
shall be at the Contractor's expense unless the Contractor had given the 
Engineer timely notice of the Contractor's intention to complete or cover 
the work and material, and the Engineer did not act with reasonable prompt
ness in response to such notice. 

H. REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK 

Materials which do not conform to the requirements of the Contract 
Documents, whether incorporated in the Work or not will be considered 
defective and shall be removed from the Jobsite by the Contractor. 

Work beyond the lines and grades shown on the Drawings or Work additional 
to Contract requirements not authorized in writing by the Engineer will be 
considered unauthorized and will not be paid for by the Owner. 

Defective or unauthorized work shall be remedied, removed, replaced or 
disposed of at the Contractor's expense. 

Failure or neglect on the part of the Engineer to reject defective or 
unauthorized work shall in no way release the Contractor from respon
sibilities under the Contract, nor shall such failure or neglect bar the 
Owner from recovering damages attributable to defective or unauthorized work. 

I. OWNER'S RIGHT TO CORRECT DEFECTIVE WORK 

If the Contractor, or any subcontractors or vendors, does not correct 
defective, unauthorized or unacceptable work within the time specified in a 
Written Notice from the Engineer, the Owner may, without further delay, 
correct and remedy any defective, unauthorized or unacceptable work iden
tified in a Written Notice from the Owner to the Contractor. 

All direct and indirect costs to the Owner attributable to removal of 
defective or unauthorized work shall be paid by the Contractor or shall be 
deducted from any monies due or which may become due to the Contractor. 

SCL 03899 

CTY0048886 

SEA289365 



GENERAL CONDITIONS SECTION 00700 
PAGE 17 

Paragraph 1.03- I (Continued) 

Such direct and indirect costs shall include, in particular but without 
limitation, compensation for additional professional services required and 
all costs of repair and replacement of work of others destroyed or damaged 
by correction, removal, or replacement of the Contractor's defective work. 
No extension of time will be allowed because of delay in the removal of 
defective or unauthorized work. 

J. OWNER 1 S RIGHT TO OPERATE FURNISHED EQUIPMENT 

The Owner shall have the right to operate any and all equipment furnished 
under the Contract as soon as, and for as long as, it is in satisfactory 
operating condition. All repairs or alterations required of the Contractor 
shall be made by the Contractor at such times as directed by the Owner. 
The repairs or alterations shall be made in such manner and at such time as 
will cause the minimum interruption in the use of the equipment by the 
Owner. 

K. OWNER'S RIGHT TO USE AND OCCUPANCY PRIOR TO COMPLETION 

The Owner reserves the right to use and occupy any portion of the Work 
which has been sufficiently completed but such use and occupancy shall not 
be construed as an acceptance of any portion of the Work, and any claims 
which the Owner may have against the Contractor shall not be deemed to have 
been waived by such occupancy. 

L. SUBSTANTIAL COMPLETION 

When the Contractor considers that the Work is substantially complete and 
is ready for its intended use, the Contractor, by Written Notice shall so 
notify the Engineer and shall set a definite date for inspection of 
completed Work. The Engineer will make an inspection of completed Work 
with the Contractor and subsequently, by Written Notice, will confirm the 
Date of Substantial Completion or will notify the Contractor in writing of 
all particulars in which the inspection revealed that the work was not 
substantially complete. 

M. FINAL INSPECTION 

When the Contractor considers that the Work is ready for final inspection, 
the Contractor, by Written Notice shall set a definite date for final 
inspection. the Notice shall be given at least three Days prior to the 
date set for final inspection. The Engineer will then make a final inspec
tion with the Contractor on such date and will notify the Contractor in 
writing of all particulars in which this inspection reveals that the Work 
is incomplete or unacceptable. The Contractor shall immediately take such 
measures as are necessary to remedy deficiencies. If action to correct 
deficiencies is not initiated within seven Days, the Owner may, upon 
Written Notice to the Contractor, take whatever steps are necessary to 
correct deficiencies. Such steps may include the correction of defects by 
Owner-provided forces or by others. 

SCL 03900 

CTY0048887 

SEA289366 



GENERAL CONDITIONS SECTION 00700 
PAGE 18 

Paragraph 1.03 (Continued) 

N. ACCEPTANCE 

A certificate of completion issued by the Engineer and approved by the 
Owner, shall constitute acceptance of the Work. 

Such approval shall not constitute acceptance of any unauthorized or defec
tive work or material. The Owner shall not be barred fran requiring the 
Contractor to remove, replace, repair, or dispose of any unauthorized or 
defective work or material or from recovering damages for any such work or 
material. 

0. EQUIPMENT WARRANTY 

The manufacturer of equipment which will be incorporated into the Work 
shall, in addition to tne Contractor's one year guaranty, provide a 
manufacturer's warranty against defects and workmanship. This warranty 
shall be required on the Contractor's purchase orders for equipment and 
materials. All parts or aquipment found defective or showing signs of 
undue wear within one year from the Date of Acceptance or such longer 
period as the manufacturer's warranty provides shall be replaced at no cost 
to the Owner. The manufacturer's warranty shall be in full effect with no 
qualifications or reservations. 

This warranty shall be expressly made by the Contractor and accepted by the 
Owner in lieu of all other warranties, including warranties of merchant
ability and fitness for particular purpose, whether written, oral, 
express, or implied. 

P~ GUARANTY AND WARRANTY 

The Contractor shall obtain warranties from Subcontractors and Vendors 
where such warranties are a normal trade practice or are specifically 
required herein and shall deliver copies to the Engineer on or before the 
Date of Completion. 

Neither the final payment nor any other provision of the Contract nor par
tial or entire use of the Work or occupancy of the premises by the Owner 
shall relieve the Contractor of liability with respect to warranties 
referred to in the Contract or to any other warranties express or implied. 

If work is found to be defective within one year from the Date of 
Acceptance or by the terms of any applicable special guarantee required by 
the Contract Documents, the Contractor shall promptly, without cost to the 
Owner and in accordance with the Engineer's written instructions, repair or 
replace such defective work. If the Contractor does not promptly comply 
with the terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, the Owner may have the defective work 
corrected as specified in "Owner's Right to Correct Defective Work." 
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A. LAWS AND REGULATIONS 

The Contractor shall observe and comply with all Federal and State laws and 
with the County, City, and Municipal resolutions, ordinances, and regula
tions that will in any way affect the Work, and shall indemnify and save 
harmless the Owner against any claims and penalties arising from the viola
tion of any such laws, resolutions, ordinances, or regulations. 

B. APPLICABLE LAW-VENUE 

This Contract shall be construed and interpreted in accordance with the 
laws of the State of Washington and the venue of any action brought 
hereunder shall be in the Superior Court for King County. 

C. NO WAIVER OF OWNER'S LEGAL RIGHTS 

The Owner shall not be precluded or estopped by any measurement, estimate, 
or certificate made either before or after the completion and acceptance of 
the Work and payment therefor from showing the true amount and character of 
the Work performed and materials furnished by the Contractor, or from 
showing that any such measurement, estimate, or certificate is untrue or 
incorrectly made, or that the Work or materials do not conform in fact to 
the Contract. The Owner shall not be precluded or estopped, 
notwithstanding any such measurement, estimate or certificate, and pa~ent 
in accordance therewith, from recovering from the Contractor and the 
Contractor's Sureties such damages as it may sustain by reason of the 
Contractor's failure to comply with the terms of the Contract. Neither the 
acceptance by the Engineer nor any pa~ent for the whole or any part of the 
Work, nor any extension of time, nor any possession taken by the Owner, 
shall operate as a waiver of any portion of the Contract or of any power 
herein reserved or of any right to damages herein provided, or to bar 
recovery of any money wrongfully or erroneously paid to the Contractor. 
A waiver of any breach of the Contract shall not be held to be a waiver of 
any other or subsequent breach. 

D. MAINTAINING POSTAL SERVICE 

Postal service ahall be maintained in accordance with the instructions of 
the U.S. Post Office Department. The Contractor shall be responsbile for 
moving mail boxes to temporary locations designated by the Post Office 
Department and at completion of the Work such mail boxes shall be 
repositioned in location and in condition satisfactory to the Post Office 
Department. 

It will be the Contractor's responsibility to contact the U.S. Post Office 
Department for their requirements in maintenance of postal service and to 
follow the requirements. 
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E. SANITATION 

The Contractor shall provide and maintain in a neat and sanitary condition 
such accommodations for employees as may be necessary to comply with the 
applicable requirements and regulations of the State Department of Social 
and Health Services. The Contractor shall commit no public nuisance. Such 
accommodations shall also be made available for use by Owner employees 
assigned to the project. 

F. PERMITS AND LICENSES 

The Contractor shall procure all permits and licenses which are necessary 
for, and incidental to, contract activities for the completion of the Work 
and shall give all requisite notice to public or governmental authorities. 
A copy of each permit or license shall be furnished to the Owner. 

G. SAFETY RULES AND STANDARDS 

Neither the Engineer nor any employee of the Owner shall be authorized to 
accept any duty or responsibility to insure Contractor's compliance with 
Safety Rules and Standards. 

In accordance with the requirements of the State of Washington "Safety 
Standards for Construction Work," it shall be the sole responsibility of 
the Contractor to establish and supervise: 

1. A safe and healthful working environment. 

2. An accident prevention program. 

3. Training programs to improve the skill and competency of all employees 
in the field of occupational safety and health. 

The Contractor shall comply with the requirements of 

a. Chapter 296-24 WAC - General Safety and Health Standards 

b. Chapter 296-25 WAC - General Safety Requirements 

c. Chapter 296-45 WAC - Electrical Workers Safety Rules 

d. Chapter 296-155 WAC - Safety Standards for Construction Work 

e. Washington Industrial Safety and Health Act of 1973 (WISHA) 

H. USE OF EXPLOSIVES 

Blasting will not be permitted without written authority of the O•~er and 
then only under such restrictions as may be required by the proper 
authorities. 
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When the use of explosives is necessary for the prosecution of the Work, 
the Contractor shall have a special clause in the insurance permitting the 
blasting and shall use the utmost care so as not to endanger life or 
property, cause slides, or disturb the materials outside the neat lines of 
the eros s section. 

All explosives shall be stored in a secure manner and in compliance with 
local laws and ordinances. No explosive shall be left in an unprotected 
manner along or adjacent to any existing access roadway. 

1. WARRANTY OF TITLE 

No material, supplies, or equipment for the Work under this Contract shall 
be purchased subject to any chattel mortgage, security agreement, or under 
a conditional sale or other agreement by which an interest therein or any 
part thereof is retained by the seller or supplier. The Contractor shall 
warrant good title to all material, supplies, and.equipment installed or 
incorporated in the Work and agrees upon completion of all Work to deliver 
the premises, together with all improvements and appurtenances constructed 
or placed thereon, to the Owner free from any claim, liens, security 
interest, or charges. The Contractor shall also warrant that neither the 
Contractor nor any person, firm, or corporation furnishing any materials or 
labor for any work covered by this Contract has any cause to file a lien 
upon the premises or any improvement or appurtenances thereon, provided 
that this shall not preclude the Owner from installing metering devices and 
other equipment of utility companies or of municipalities, the title of 
which is caDmonly retained by the utility company. In the event of the 
installation of any such metering device or equipment, the Owner will 
advise the Contractor as to the legal owner thereof. Nothing contained in 
this paragraph, however, shall defeat or impair the right of such persons 
furnishing materials or labor under any bond given by the Contractor for 
their protection or any rights under any law permitting such persons to 
look to funds due the Contractor in the hands of the Owner. The provisions 
of this paragraph shall be inserted in all subcontracts and material 
contracts and notice of its provisions shall be given to all persons 
furnishing materials for the Work when no formal contract is entered into 
for such materials. 

J. PATENTED DEVICES, MATERIALS AND PROCESSES 

The Contractor shall assume all costs arising from the use of patented 
devices, materials or processes used on or incorporated in the Work, and 
agrees to indemnify and save harmless the Owner and its duly authorized 
agents and employees from all actions of any nature for, or on account of 
the use of any patented devices, materials or processes. 

K. PERSONAL LIABILITY OF ENGINEER OR OWNER REPRESENTATIVES 

Neither the Engineer nor any assistants, nor any officer or employee of the 
Owner shall be personally responsible for any liability arising under or 
growing out of the Contract. 
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1.05 PREVAILING ~GES 

A. MINIMUM HOURLY RATE OF WAGE 

This Contract is subject to Chapter 39.12 R.C.W. Prevailing Wages on Public 
Works. The hourly wages, usual benefits and overtime to be paid to 
laborers, workers or mechanics shall be not less than the prevailing rate 
of wage determined by the Industrial Statistician of the Department of 
Labor and Industries. 

B. DISPUTES 

In case any dispute arises as to what are the prevailing rates of wages for 
a specific trade, craft or occupation and such dispute cannot be adjusted 
by the parties in interest, the matter shall be referred for arbitration to 
the Director, Department of Labor and Industries of the State of 
Washington, and such arbitrated decision shall be final, conclusive and 
binding on all parties involved in the dispute. 

Any party in interest who is seeking a modification or other change in 
determination of the prevailing rate of wage, and who has requested the 
Industrial Statistician to make such modification or other change and the 
request has been denied, after appropriate reconsideration by the Assistant 
Director shall have a right to petition for arbitration of the determination. 

A petition for arbitration shall be prepared in accordance with the 
requirements of WAC 296-127-061. 

C. APPRENTICE lollRIG:RS 

Apprentice workers for whom an apprenticeship agreement has been registered 
and approved with the State Apprenticeship Council pursuant to Chapter 
49.04 R.c.w. must be paid not less than the prevailing hourly rate for an 
apprentice of that trade. Any workers for whom an apprenticeship agreement 
has not been registered and approved by the State Apprenticeship Council 
shall be considered to be a fully qualified journeyman and therefore shall 
be paid at the prevailing hourly rate for journey level worker. 

D. NO WARRANTY BY OWNER 

The Owner does not warrant or represent that labor can be procured at the 
minimum rates of wage specified. 

E. CONTRACTOR TO ASCERTAIN PREVAILING WAGE RATE 

It is the sole responsibility of the Contractor to assign the appropriate 
classification to all laborers, workers or mechanics who will perform any 
work under this contract, and to ascertain the applicable prevailing wage 
rates and fringe benefits for each such classification. 

Current prevailing wage data can be obtained by the Contractor from the 
Industrial Statistician of the Department of Labor and Industries, 
Industrial Relations Division, General Administration Building, Olympia, 
Washington 98504, (206) 753-4019. Wages in excess of the prevailing rate 
of wage may be paid. 
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F. EFFECTIVE DATE FOR DETERMINATION OF PREVAILING WAGE RATE 

In accordance with WAC 296-127.011, the effective date for determination of 
prevailing wages by the Department of Labor and Industries will be the date 
of bid opening. The prevailing wages so determined will remain unchanged 
for the duration of Contract. 

G. STATEMENT OF INTENT TO PAY PREVAILING WAGES 

Before any payment is made on this Contract, the Contractor and each and 
every subcontractor must file with the Owner a "Statement of Intent to Pay 
Prevailing Wages" on a form approved by the Industrial Statistician of the 
Department of Labor and Industries. 

Procedurally the "Statement of Intent to Pay Prevailing Wages" will be sub
mitted by the Contractor to the Engineer who will-forward such statement 
with the required filing fee to the Industrial Statistician who will 
transmit it to the Owner after approval. 

H. PAYROLLS TO BE SUBMITTED TO OWNER 

Before any progress payment is made for work and labor performed, complete 
payrolls must be submitted to the Owner and an accompanying affidavit must 
be submitted stating that prevailing wages have been paid in accordance 
with the prefiled statement. 

I. AFFIDAVIT OF WAGES PAID 

Before contract retained percentage is released by the City Comptroller, 
the Contractor and each and every subcontractor shall file with the Owner 
an "Affidavit of Wages Paid" certified by the Industrial Statistician of 
the Department of Labor and Industries. The affidavit will state that pre
vailing wages have been paid in accordance with the prefiled statement. 
Procedurally, each "Affidavit of Wages Paid" will be submitted by the 
Contractor to the Engineer who will forward such affidavits ~nth the 
required filing fee, to the Industrial Statistician who will transmit it to 
the Owner after certification. 

1.06 VACANT 

1.07 VACANT 
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1.08 BOND AND INSURANCE 

A. PERFORMANCE BOND 

The Contractor shall, at the time of delivery of the executed Contract, 
furnish to the Owner a corporate surety bond for the full Contract Price. 
The Surety shall be authorized to do business in the State of Washington 
and shall be acceptable to the Owner. 

The form of the Performance Bond shall have prior written approval by the 
Owner. The Performance Bond shall be payable to the Owner, conditioned 
that all provisions of the Contract shall be faithfully performed by the 
Contractor, or the Surety if so required, and further conditioned as 
required by law for the payment of all laborers, mechanics, Subcontractors, 
and Vendors and all persons who shall supply such person or persons or 
Subcontractors with provisions or supplies for the carrying on of such 
work. If the Engineer shall have reason to believe that the security on 
said bond has become impaired since the execution thereof, or is 
insufficient, the Contractor may be required to furnish other or additional 
security. 

B. CONTRACTOR'S INSURANCE 

The Contractor shall not commence work under the contract or under any 
special condition and shall not permit any subcontractor or supplier to 
commence any contract operation until all required insurances have been 
approved by the Owner. 

C. WORKMEN'S COMPENSATION INSURANCE 

The Contractor and any subcontractor shall be subject to the prov~s1ons of 
Title 51 RCW, Industrial Insurance. The Contractor shall obtain and keep 
in force during the term of the contract, Workmen's Compensation Insurance 
for all Contractor employees engaged under this contract and shall require 
that every subcontractor provide similar Workmen's Compensation Insurance 
for subcontractor employees engaged in subcontract operations for the 
project. 

D. PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

The Contractor shall obtain and keep in force during the term of the 
contract, public liability and property damage insurance. Such insurance 
shall provide coverage with insurers authorized by a certificate of 
authority issued by the Insurance Commissioner, State of Washington. 

Prior to the execution of the Contract, the Contractor shall file with the 
Owner a Certificate of Insurance for a primary policy of comprehensive 
general liability insurance meeting the requirements set forth herein. 
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This Certificate of Insurance shall be subject to approval by the Owner as 
to insurer, terms and coverages. Failure of the Contractor to comply with 
the insurance requirements set forth herein will be a material breach of 
contract and shall be cause for termination of the contract at the option 
of the Owner. 

The policy of insurance shall specifically name the City of Seattle (the 
Owner) and the Consultant, as a named additional insured thereunder. The 
insurance shall be maintained in full force and effect at the Contractor's 
expense throughout the term of the Contract. The coverages provided by 
this policy shall not be cancelled, reduced or modified in any respect 
without thirty (30) calendar days prior written notice by certified mail to 
the Owner. 

Upon request, the Contractor shall forward to the'Owner the original policy 
or endorsement to a policy currently in force. 

The insurance shall provide the following standard coverages: 

Extended Bodily Injury 
Employees as Additional Insured 
Premises/Operations Liability (M&C) 
Owners and Contractors Protective Liability 
Products and Completed Operations Liability (through guarantee period) 
Blanket Contractual Liability 
Broad Form Property Damage Liability 
Personal Injury, including coverages A, B, c, with no employee exclusion 
Stop Gap or Employers Contingent Liability 
Automobile Liability, including coverage for owned, non-owned, leased 

or hired vehicles 
Explosion, Collapse, Underground Damage (referred to as "X. C.U .") 

If the Contract requires work over water, the following special coverages 
shall be provided: 

Watercraft, owned and non-owned 
U.s. Harborworkers' /Longshoremen and Jones Act 

The minimt.m1 coverage for this contract shall be $1,000,000 combined single 
limit on a comprehensive general liability form, per occurrence, no 
deductible. Provision of coverage in the minimum amount shall not be 
construed to relieve the Contractor from liability in excess of this limit. 

The following endorsements shall be included in all applicable policies and 
on the Certificate of Insurance: 
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Endorsements for Additional Insured: 

The City of Seattle, the Consultant and the Owner's agents are named addi
tional insured for all coverages provided by this policy of insurance and 
shall be fully and completely protected by this policy from all claims. 

If an "ACORD" form of Certificate of Insurance is provided to the Owner, it 
must conform to one of the following options. 

Option 1. The Accord form wording: '~his Certificate is issued as a 
matter of information only and confers no rights upon the Certificate 
holder," must be deleted in its entirety. 

The Accord form wording: "Shaul d any of the above described policies be 
cancelled before the expiration date thereof, the issuing company will 
endeavor to mail days written notice to the below named Certificate 
holder, but failure to mail such notice shall impose no obligation or 
liability of any kind upon the company.", shall be changed to read "Should 
any of the above described policies be cancelled or reduced as to coverage 
before the expiration date thereof, the issuing company will mail 30 days 
written notice to the Certificate holder, the City of Seattle, and Named 
Additional Insured, by certified mail." 

Option 2. The certificate of insurance (Accord f.25) may be used and the 
City will not require that the wording at the top of the form be changed. 
However, pursuant to RCW 48.18.290 the wording at the bottom-- "Should any 
of the above described policies be cancelled before the expiration date 
thereof, the issuing company will endeavor to mail ____ days written notice 
to the below named certificate holder, but failure to mail such notice 
shall impose no obligation or liability of any kind upon the company" -
must be changed to read: "Should any of the above described policies be 
cancelled, changed, or reduced as to coverage before the expiration date 
thereof, the issuing company will mail twenty (20) days written notice to 
the below named certificate holder/City of Seattle as an additional 
insured". 

In addition to the certificate of insurance, a fully completed additional 
insured endorsement (GL 20 10 01 73) will be submitted. The certificate of 
insurance and endorsement must be submitted as one document. 

Option 3. If the broker/agent does not have the authority to issue the 
addition insured endorsement: 

The broker/agent will submit an insurance binder (Accord 175) indicating 
that the endorsement naming the City of Seattle as an additional insured is 
bound. It will also be necessary to submit the certificate of insurance 
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(Accord ~25). The changes indicated on Option #2 must be made at the bot
tom of the certificate of insurance. The broker/agent must submit the 
endorsement prior to the insurance binder expiring. Failure to replace a 
binder which has expired may result in the material breach of insured's 
contract, and the City, at its option, may stop all work done by the 
insured. 

Option 4. The broker/agent will submit a certified copy of the insurance 
policy to the City, which will include the City of Seattle as an additional 
insured. 

E. INDEMNIFY OWNER FROM LOSS 

The Contractor shall defend, indemnify and save harmless the Owner (the 
City of Seattle), the Consultant and the Owner's agents from any and every 
claim and risk and all losses, damages, demands, suits, judgments and 
attorney fees, or other expenses of any kind, on account of injury to or 
death of any and all persons (including but not limited to the contractor, 
its agents, employees, subcontractors and their successors and assigns as 
well as the Owner, the Consultant or the Owner's agents, and all third 
parties), and/or on account of all property damage of any kind, whether 
tangible or intangible, or loss of use resulting therefrom, to any party 
arising out of or in any manner connected with the work performeo under 
this contract, or caused or occasioned in whole or in part by reason of the 
presence of the Contractor or its subcontractors, or their property, 
employees or agents, upon or in proximity to the property of the Owner, 
exeept only for those losses resulting solely from the negligence of the 
Owner or the Consultant. 

The defense and indemnification obligations of the Contractor shall not 
extend to professional acts, errors or omissions of the Consultant arriving 
out of or related to the preparation by the Consultant of specifications, 
drawings, designs, maps or reports. 

F. INSURANCE OF CITY OWNED EQUIPMENT 

The Contractor will not be responsible for insurance of City owned 
equipment. 

When under the terms of the contract, the Contractor is responsible for 
moving such equipment valued in excess of $15,000, the Contractor shall 
inform the Engineer at least three days in advance of the proposed 
operation, and shall not commence moving operations prior to receiving 
written authorization from the Engineer. 
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1.09 COMMENCEMENT, PROSECUTION, AND COMPLETION 

A. NOTICE TO PROCEED 

The Contractor shall commence Work within 10 Days after the date stated in 
the Notice to Proceed. The Contractor shall diligently prosecute the Work 
to completion in accordance with the Contract Documents. 

B. CONTRACTOR'S RESPONSIBILITY 

The Contractor shall supervise and direct the Work competently and effi
ciently, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. The Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. The 
Contractor shall be responsible for securing all labor, materials, and 
equipment necessary for·the full prosecution of the Work and the completion 
of the Work within the Contract T~e. The capacity of the Contractor's 
plant, sequence of operations, methods of operations, and the forces 
employed shall, at all times during the Contract, be such as to insure the 
completion of the Work within the Contract Time. 

C. SUBCONTRACTING 

The Contractor's own organization shall supervise, direct and perform field 
work amounting to at least 20 percent of the Contract. 

No work shall be performed by forces other than Contractor forces without 
the written approval of the Owner. 

No work shall be subcontracted without written approval of the Owner. A 
request to subcontract shall be submitted to the Engineer on a 
Subcontractor Approval Application Form which will be provided by the 
Engineer. The Subcontractor Approval application shall be accompanied with 
the following: 

1. A projected employee profile for the proposed subcontractor. 

2. A showing that the organization which will perform the work is par
ticularly experienced and equipped for such work. 

All subcontracts will be subject to Chapter 39.12 RCW relating to pre
vailing wages on public works and all laborers, workers or mechanics shall 
be paid not less than the prevailing rate of wage. 

Materials or manufactured items supplied to the Contractor under purchase 
orders are not classified as subcontracted work. 

If the Engineer, at his sole discretion, determines that any Subcontractor 
is performing services in an unsatisfactory manner or is not completing 
work in accordance with the requirements of the Contract Documents or is 
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otherwise undesirable or unacceptable, the Engineer will, by Written 
Notice, so notify the Contractor, and the Contractor shall take immediate 
steps to terminate such subcontract. Subletting by Subcontractors will be 
subject to the same regulations. 

The Contractor accepts contractual responsibility for the acts and 
omissions of all Subcontractors, and of persons directly or indirectly 
employed by them. 

Nothing contained in the Contract Documents shall create any contractual 
relation between any Subcontractor and the Owner. 

D. ASSIGNMENT 

The performance of the Contract or any part thereof may not be assigned 
without the written consent of the Owner. Consent will not be given to any 
proposed assignment which would relieve the Contractor or the Surety of 
responsibilities to the Owner under the Contract. 

The Contractor may assign moneys due or to become due the Contractor under 
the Contract. Such assignment will be recognized by the Owner to the 
extent permitted by law, but any assignment of moneys will be subject to 
all setoffs, withholdings, and deductions required by law or by the 
Contract Documents. 

E. NORMAL WORKING HOURS 

Normal working hours will be established by the Contractor and will be con
finned in writing to the Engineer. 

If the Contractor wishes to perform contract operations on holidays, 
Saturdays and Sundays and before 6:00 a.m. and after 7:00 p.m. Monday to 
Friday, it will be necessary to obtain written approval from the Engineer 
before commencing such contract operations. 

The written approval from the Engineer shall specify the terms and con
ditions under which the contract operations may proceed and may include a 
stipulation that the premi.I.D portion of salaries and wages for overtime by 
City employees relating to such contract operations be borne by the 
Contractor. 

F. SUSPENSION OF WORK 

The Engineer may by Written Notice suspend, delay or interrupt all or any 
part of the work for such period as the Engineer deems proper because of 
unsuitable weather, or for such other conditions beyond the control of the 
Contractor as would prevent satisfactory and timely performance of the 
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work, or because of the failure of the Contractor to perform any provisions 
of the Contract, or to carry out written directives given by the Engineer. 
The Contractor shall not suspend work unless ordered or authorized to do 
so by the Engineer. The Contractor shall immediately comply with a Written 
Notice to suspend work, and shall resume the suspended work only when 
ordered by the Engineer to do so. 

Suspension of work by the Engineer shall not be grounds for any claim by 
the Contractor for extra costs. The periods of suspension because of 
unsuitable weather or such other conditions beyond the control of the 
Contractor will be classified as unavoidable delays. 

G. MAINTENANCE DURING SUSPENSION 

In preparation for and during suspensions of work, the Contractor shall 
take every precaution t~ prevent damage to or deterioration of the Work. 
Any suspension of work shall not relieve the Contractor of any respon
sibilities under the Contract. 

H. EX'l'ENS ION OF CONTRACT TIME 

1. If the Work has not been completed within the Contract Time, the Owner 
may approve a claim from the Contractor for an Extension of Time. 

Claims for Extension of Time resulting from unavoidable delays will be 
approved. 

Claims for Extension of Time resulting from avoidable delays will not 
be approved. 

Unavoidable delays are defined as disruptions in the construction 
schedule resulting in a delay in completion of the Work when such 
disruptions could not have been avoided by the exercise of reasonable 
care, prudence, foresight and diligence on the part of the Contractor 
or his subcontractors. 

Unavoidable delays may be attributable to: modifications, suspension 
of Work by the Engineer, delays in completion of essential work by 
other contractors employed by the Owner, any act neglect or default of 
the Owner, labor strikes, war, fire, flood and Acts of God. 

Delay due to adverse weather condi tiona for which a statistical return 
period may be anticipated will not be classified as unavoidable delay 
and the Contractor shall make prudent allowance in his construction 
schedule for such condi tiona and circumstances. 

Avoidable delays are defined as disruptions in the construction 
schedule resulting in a delay in completion of the work when in the 
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opinion of the Engineer such disruptions could have been avoided by the 
exercise of reasonable care, prudence, foresight and diligence on the 
part of the Contractor or his subcontractors. 

Loss of time caused by routine contract functions such as submittal of 
shop drawings, testing of work and materials, making of surveys, 
measurements and observations, project meetings, and such interruptions 
from other contractors as may be reasonably expected will not be 
classified as delays and any claim for extension of time for such time 
loss will be rejected. 

2. claims for extension of time shall be submitted in writing to the 
Engineer within ten (10) days after the last day of the happening or 
event or occurrence causing the delay. Failure to make such claim 
within the time spe~ified shall constitute wa~ver of the right to make 
such claim for extension of time. 

I. LIQUIDATED DAMAGES 

Time is of the essence of the Contract. Any delay in the completion of the 
Work will result in damages to the Owner. The costs to the Owner in the 
administration of the Contract, including engineering, loss of revenue, 
inspection and supervision will be increased by such delay. It will be 
impracticable and extremely difficult to determine the actual damages which 
will be suffered by the Owner as a result of such delay. Therefore, the 
Contractor agrees to pay liquidated damages and authorizes the Owner to 
deduct as liquidated damages from any money due or to become due the 
Contractor the sum of $300 per day for each and every day after the 
expiration of Contract Time until the Date of Completion except that no 
liquidated damages will be required or assessed for Saturdays, Sundays or 
recognized holidays for the City of Seattle. 

J. TERMINATION OF CONTRACT FOR DEFAULT 

If the Contractor: 

a. Refuses or fails to supply sufficient properly skilled workers or 
materials of the proper quality; or 

b. Fails to prosecute the work continuously to completion with 
promptness and diligence; or 

c. Fails to perform any obligations under the contract; 

the Owner may, by serving Written Notice to the Contractor and the Surety: 

1. Transfer the performance of work from the Contractor to the 
Contractor's Surety; or 
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2. Provide such sufficiency of labor or materials as required and deduct 
the costs thereof from any money due or to become due to the Contractor 
under the contract, or 

3. Terminate the contract. 

The decision of the Owner to pursue one remedy will not bar the Owner from 
pursuing other remedies on the same or subsequent breaches. 

Upon receipt of a notice that the work is being transferred to the Surety, 
the Surety shall enter upon the premises and take possession of all 
materials, tools and appliances thereon for the purpose of completing the 
work included under the contract and employ by contract or otherwise any 
person or persons satisfactory to the Owner to finish the work and provide 
the materials therefore without termination of the Contract. Such 
employment shall not relieve the Surety of its obligations under the 
Contract and the bond. If there is a transfer to the Surety, payments on 
estimates covering work subsequent to such transfer shall be made to the 
extent permitted under law to the Surety or its agent without any right of 
the Contractor to make claim thereon. 

If the Owner terminates the Contract by any of the means provided above, 
the Contractor shall not be entitled to receive any further payment on the 
contract until the work has been fully performed, at which time, if the 
unpaid balance of the amount to be paid under the Contract due the 
Contractor shall exceed the expenses incurred by the Owner in completing 
the work, and all damages sustained, or which may be sustained, by the 
Owner by reason of such refusal, neglect, failure or discontinuance of wort<: 
by the Contractor, such excess shall be paid by the Owner to the 
Contractor. If such expenses and damages exceed the unpaid balance, the 
Contractor and the Contractor's Surety shall be jointly and severally 
liable therefore to the Owner and shall pay the difference to the Owner on 
demand. 

K. TERMINATION OF CONTRACT FOR PUBLIC CONVENIENC:: 

The Owner may terminate the Contract in whole, or from time to time in 
part, whenever: 

1. The Contractor is prevented from proceeding with the work as a direct 
result of an Executive Order of the President with respect to the 
prosecution of war or in the interest of national defense; or an 
Executive Order of the President or Governor of the State with respect 
to the perservation of energy resources; 

2. The Contractor is prevented from proceeding with the work by reason of 
a preliminary, special or permanent restraining order of a court of 
competent jurisdiction where the issuance of such restraining order is 
primarily caused by acts or omissions of persons or agencies other than 
the Contractor; or 

3. The OWner determines that such termination is in the best interests of 
the City. 
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L. TERMINATION CLAIM 

After receipt of a notice of termination of Contract for public 
convenience, the Contractor shall submit to the Engineer the Contractor's 
termination claim in sufficient detail to enable the Engineer to as certain 
the amount of entitlement under such claim. The claim shall be submitted 
promptly but in no event later than 60 Days from the effective date of 
termination of Contract. The Contractor agrees to make the Contractor's 
records available to the extent necessary for the Engineer to verify the 
Contractor's claim and to determine the amount of entitlement. If the 
Contractor considers that the determination by the Engineer is 
unacceptable, the Contractor shall, within ten (10) days of notification of 
such determination, file a Written Notice with the Owner stating in clear 
detail the basis of his objection. 

The decision of the Owner shall be final. 

1. 10 PAYMENT 

A. PROPOSAL PRICES 

The Owner reserves the right, at the Owner's sole discretion, to vary the 
~uantity of any unit price item or to delete any item or combination of 
items in the Proposal. 

No payment will be made for work which was deleted from the Contract or was 
not performed or for any anticipated profit or overhead on such work. 

Except as provided for by a modification, payment for all completed work 
will be made at the prices included in the Proposal. 

A modification shall be issued when: 

1. A Major Contract Item has been increased or decreased by more than 
twenty-five (25) percent of the item amount in the Proposal. 

2. The summation of authorized changes in the work amounts to more than 
twenty-five (25) percent of the Contract Price. 

3. The summation of authorized changes in the work provides for an exten
sion of time of more than twenty-five (25) percent of the Time for 
Completion. 

4. Any item of work in the Proposal is deleted. 

5. Any Extra Work is authorized. 
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B. MOBILIZATION 

Mobilization shall consist of preparatory work and operations including, 
but not limited to, those necessary for the movement of personnel, equip
ment, supplies and incidentals to the job site; for the establishment of 
offices, buildings and other facilities necessary for the work; for pre
miuns on bonds and insurance and for the cost of other activities which 
must be finalized be fore the time when ten ( 10) per cent of the work is 
completed. When the Proposal contains a 1 ump s tJD item for "mobilization" 
progress payments will be made as follows: 

1. When Contractor earnings, exclusive of mobilization, amount to five (5) 
percent of the Contract Price, the Contractor will be entitled to 
payment of fifty (50) percent of the Proposal amount for "mobilization." 

2. When Contractor earnings, exclusive of mobilization, amount to ten (10) 
percent of the Contract Price, the Contractor will be entitled to 
payment of one hundred (100) percent of the Proposal amount for 
"mobilization." 

C. PAYMENT FOR CHANGES 

1. Supplemental Agreement. A Supplemental Agreement, in form acceptable 
to the Owner will be required when: 

a. A Major Contract ltem has been increased or decreased by more than 
twenty-five (25) percent of the item amotmt in the Proposal. 

b. Authorized changes in the work amount to more than twenty-five 
(25) percent of the Contract Price. 

c. Authorized changes in the work provide for an ext ens ion of time of 
more than twenty-five (25) percent of the Time for Completion. 

The Supplemental Agreement will be executed by the Owner and the 
Contractor with the written consent of the Surety on the bond. 

The Supplemental Agreement will specify the basis of payment for all 
work affected by the Supplemental Agreement. 

2. Extra Work. Payment for Extra Work will be full compensation for all 
necessary Contractor operations authorized in writing by the Engineer 
subsequent to the execution of Contract. 

The amount of payment for Extra Work shall be determined by one or more 
of the following methods. 

a. By mutual acceptance of a lum.p sum. Proposal fran the Contractor, 
properly itemized and supported by sufficient substantiating data 
to permit evaluation. 
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Negotiations for an acceptable hmp sum Proposal will be based on the 
Contractor's direct costs plus a percentage for overhead and profit. 

The criteria for establishing the Contractor's direct costs for 
labor, material, equipment, mobilization and subcontracts may be 
similar to those specified for force account. 

b. By acceptable unit prices. 

c. By determination of actual costs incurred by the Contractor plus 
allowances, as specified for Force Account. 

Payment for methods a. and b. shall include all costs for overhead 
and profit except that markups for overhead and profit included in 
computation of substantiating data shall be limited to those per
mitted for extra work under method c., Force Account. 

3. Payment for Extra Costs. Progress payments will include claims for 
extra costs submitted by the Contractor and approved by the Owner. 

A claim for extra cost or a notice of potential claim shall be sub
mitted in writing to the Engineer within ten (10) days after the last 
day of the happening or event or occurrence giving rise to the claim. 
Failure to submit such claim within the time specified shall constitute 
waiver of the right to make such claim. 

D. FORCE ACCOUNT 

No request for payment for force account work will be approved unless the 
force account work has been authorized in writing by the Engineer prior to 
the performance of the work. No work will be construed as force account 
work, when such work can be measured under the Specifications and paid for 
at the unit prices in the Proposal. The work to be paid by force account 
will be measured by the Engineer, and the amount certified by the Engineer 
shall be final, conclusive, and binding upon the Contractor. 

The Contractor's cost records pertaining to work cOmpleted on a force 
account basis shall be open to inspection or audit by representatives of 
the Owner during the life of the Contract and for a period of three years 
after the Date of Acceptance, and the Contractor shall retain such records 
for that period. Where payment for materials or labor is based on the cost 
thereof to forces other than those of the Contractor, the Contractor expressly 
guarantees that the cost records of such other forces or a certified copy 
of such cost records will be available for inspection and audit by repre
sentati ves of the Owner on the sane terms and conditions as the cost 
records of the Contractor. The Contractor will be given a reasonable 
notice of the time when such inspection or audit is to begin. 

The amount of payment for work eompleted on a force account basis will be 
determined by the Engineer after submission by the Contractor of all 
necessary information relating to Contractor costs and subcontractor costs 
for labor, material and equipment. 
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1. Labor: The Contractor will be paid for all labor, excluding general 
superintendents, but including such supervision as may be necessary 
upon any particular operation. Payment for labor will be the S\.111 of 
the following: 

2. 

a. Weighted Wage Rate: The weighted wage rate for all labor utilized 
shall include and be restricted to the prevailing wage rate plus 
fringe benefits made the obligation of the Contractor by regional 
labor agreements, plus any payments made by the Contractor in 
compliance with the requirements of: 

{1) The Federal Insurance Canpensation Act (FICA). 

( 2) The Feder at U nem pl oym ent Tax Act ( Ftrr A) • 

(3) State Unemployment Compensation Act. (SUCA). 

The above items shall be combined into a single wage rate for each 
classification of labor utilized which shall be designated as the 
"weighted wage rate" for the identified class of labor. 

b. Tr817el Allowance and/or Subsistence: The actual costs of travel 
and/or subsistence allowances paid to labor engaged upon the Work 
when such allowances are required by regional labor agreement. 

c. Insurance Premiums: Premi1.111s for Industrial Insurance and Marine 
Industrial Insurance and one-half the premitm~ for Medical Aid 
which premiums are prescribed by the regulatory body for the 
contractor(s) actually performing the force account work. This 
composite rate may be adjusted upon request to conform with 
adjustments prescribed by the regulatory body. 

d. 0\l'erhead and Profit: Twenty percent of the sun of items (a), (b), 
and (c) listed above for overhead, profit, and all other costs 
incurred in supplying such labor. 

Material: The Contractor will 
supplied by the Contractor and 
tion approved by the Engineer. 
the following: 

be paid for all necessary material 
delivered to the Jobsite or other loca
Payment for material will be the sum of 

a. Invoiced cost of material including actual freight and express 
charges and applicable taxes, but less offered or available 
discounts and rebates, notwithstanding the fact: that these rebates 
or discounts may not have been taken by the Contractor. 
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The Contract or shall furnish, as support for all charges for 
materials, valid copies of Vendor's invoices, including freight 
and express bills. The Contractor shall furnish an affidavit 
certifying the Contractor's actual cost of materials furnished 
from the Contractor's stocks for which an invoice is not 
available. If, in the opinion of the Engineer, the Contractor's 
cost is excessive for materials furnished from Contractor stocks, 
or if the Contractor does not furnish evidence of the costs which 
are satisfactory to the Engineer, the Engineer reserves the right 
to establish the cost of all or part of the Contractor furnished 
materials at the lowest current wholesale prices, less all 
applicable discounts and exemptions for which these materials are 
avail~ble, in the required quantities delivered to the Jobsite. 

The Owner reserves the right to furnish any materials from Owner's 
inventories as ·be deems advisable. The Contractor shall have no 
claims for any costs, overhead, or profit on such mat-erials. 

b. Overhead and Profit: Fifteen percent of Item (a) for overhead, 
profit and all other costs incurred in supplying such material. 

3. Equipment. The Contractor will be paid for all necessary machine 
powered tools or equipment used by the Contractor in the execution of 
Work by force account. Payment will not be made for time spent on 
service or maintenance operations for the equipment. Payment will be 
made in accordance with the following conditions: 

a. Equipment without operator: The rental rate to be paid will be 
established by written agreement between the Engineer and the 
Contractor prior to use of the equipnent on force account work. 
The rate may be determined from the AGC/WSDOT Equipment Rental 
Agreement which is in effect at the time the force account is 
authorized. The rates set forth in the Rental Rate Blue Book (as 
modified by the current AGC/WSDOT Equipment Rental Agreement) are 
the maximum rates allowable for equipment of modern design and in 
good working condition. These rates shall be full compensation for 
all fuel, oil, lubrication, repairs, maintenance, insurance, small 
tools, overhead, profit, and all other costs incidental to 
furnishing and operating the equipment except labor for operation. 
Operating costs will not be paid for equipment on standby. 

The first forty (40) hours of rental shall be paid at agreed daily 
rate divided by eight (8). More than forty hours of rental shall 
be paid at the agreed weekly rate divided by forty (40). 

The agreed operating cost per hour shall be paid for each hour 
that the equipment is in use. 
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b. Overhead and Profit: The rental rates established by written 
agreement between the Engineer and the Contractor will include 
overhead, profit and all other costs incurred in providing, 
servicing and maintaining the equipnent. 

c. Transportation: Transportation of tools and equipuent to Jobsi te 
for force account work will be paid for under force account 
mobilization. 

4. Force Account Mobilization: Force account mobilization is defined as 
the preparatory work performed by the Contractor including 
transportation of tools, equipment, and personnel (when included in a 
bargaining agreement). The Owner may pay for mobilization of 
materials, equipnent, and labor if the force account item is not an 
item included in the Proposal. The Owner will not pay for mobilization 
for force account items under any circumstances unless the Contractor 
specifically makes a request in writing in advance of any mobilization 
costs. The approval of the Engineer will be required prior to 
commencing the mobilization. An amount equal to lS percent of the cost 
of mobilization for force account will be added for overhead, profit 
and all other costs associated with mobilization markup for 
subcontractor force account. 

5. Markup for Subcontractor Force Account. When work is performed on a 
force account basis by approved Subcontractors, the Contractor will be 
allowed a markup based on the following schedule: 

a. When the total accumulated value of force account work performed 
by approved Subcontractors is equal to or less than $10,000, the 
Contractor will be allowed a markup of 10 percent. 

b. When the total accumulated value of force account work performed 
by approved Subcontractors becomes greater than $10,000, the 
Contractor will be allowed a markup of ten percent of the first 
$10,000 plus 5 percent of value of work above $10,000. 

c. the Contractor's supplanental markup will be computed after all 
markups have been excluded. 

The $10,000 figure used above will be determined by adding the accumulated 
value of all Subcontractor force account labor and material costs 
(excluding all markups) and the accumulated value of equipuent costs deter
mined on the basis of 85 percent of the equipment rental rates from the 
Rental Rate Blue Book. 
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The above allowable markups shall cover all additional bonding and 
insurance costs. 

PA<Z 39 

Contractor expressly guarantees that the cost records of such other forces 
shall be open to inspection and audit by representatives of the Owner on 
the same terms and conditions as the cost records of the Contractor. If an 
audit is to be commenced more than 60 Days after the Date of Acceptance, 
the Contractor will be given a reasonable notice of the time when such 
audit is to begin. 

6. Specialized Services. Items of work or services which cannot be 
satisfactorily completed by the Contractor or any of the Contractor's 
Subcontractors and must be completed by a specialist are classified as 
specialized services. 

When specialized services are performed on a force account basis, 
invoices for such items or services will be approved without the 
requirement to itemize labor, material and equipment cost. When force 
account work necessitates fabrication or machining work away from the 
Jobsite, charges for such work may, by agreement between the Contractor 
and the Engineer, be accepted as specialized services charges. The 
invoice shall show credit for cash or trade discounts offered or 
available but shall not show any markup. An amount of fifteen (15) 
percent of the total invoice from the specialist shall be added for 
overhead, profit and all other costs incidental to furnishing and pro
viding such specialized work. 

7. Additional Cost for Bond. The Contractor will be reimbursed for actual 
cost of additional bond resulting from expansion of contract for force 
account. 

E. PAYMENT AFTER TERMINATION OF CONTRACT FOR PUBLIC CONVENIENCE 

Whenever the Contract is terminated for public convenience, payment will be 
made at Contract Prices for all items of work completed to the satisfaction 
of the Engineer. 

Partially completed items of work will be paid for by agreed prices or by 
force account. 

Payment for any additional unrecovered costs wi 11 be based on a subs tan
tiation of such costs by the Contractor. The amount of such fixed costs 
will be determined by the Engineer and pa}'lllent will be made subject to 
mutual agreement between the Owner and the Contractor. 
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F. PROGRESS PAYMENTS 

Progress payments for completed Work and materials on hand will be made 
once each month and will be based on progress estimates prepared by the 
Engineer. 

Unless otherwise provided for in the Contract Documents, the Contractor 
shall submit every month to the Engineer, a detailed statement, in a form 
satisfactory to the Engineer, showing the value of completed work and the 
invoiced cost of materials on hand at the date of the statement. 

Within fourteen days after receipt by the Engineer of such statement, or 
if the Contractor fails to submit any such statement, at such time as the 
Engineer thinks fit, the Engineer will determine the value of the progress 
estimate. 

Progress value will be the sum of the following. 

1. Unit Price Items in the Proposal - the approximate quantity of units of 
Work completed multiplied by the Unit Price. 

2. Lump Sum Items in the Proposal - the estimated percentage complete 
multiplied by the Proposal amount for each Lump Sum Item. 

3. Materials on Hand- 90 percent of invoiced cost of material delivered 
to Jobsite or other storage area approved by the Engineer. 

4. Change Orders - entitlement for approved extra cost or completed extra 
work as determined by the Engineer. 

Progress payments will be made in accordance with the progress estimate less 

a. Five (5) percent for retained percentage. 

b. The amount of Progress Payments previously made. 

c. Funds withheld by Owner for disbursement in accordance with the 
Specification. 

Progress payments for work performed shall not be evidence of acceptable 
performance or an admission by the Owner that any work has been satisfac
toTily completed. 

Payments will be made by warrants, issued by the Owner's fiscal officer, 
against the appropriate fund source for the project. 
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G. PAYMENT FOR MATERIAL ON HAND 

Material on hand shall include only those materials which are to be incor
porated into the Work and which have been delivered to or stockpiled in the 
vicinity of the Jobsite or other storage area approved by the Engineer. 

Progress Payments will include ninety (90) percent of the cost of materials 
on hand. 

The cost of the materials on hand will be determined from a copy of the 
invoice submitted by the Contractor to the Engineer. 

Payment for materials on hand shall not constitute acceptance of such 
materials prior to final inspection of the Work. 

H. OWNER'S RIGHT TO WITHHOLD AND DISBURSE CERTAIN AMOUNTS 

The Owner may withhold from payments to the Contractor, in addition to 
retained percentage·, such amounts as may be necessary to cover: 

1. Payments that may be earned or due for just claims for labor or 
m.Eerials furnished in and about the Work; 

2. Defective work not remedied; 

3. Failure of the Contractor to make just and timely payments to a 
subcontractor; 

4. Reasonable doubt that the Contract can be completed for the unpaid 
balance of the Contract Amount; 

5. Damage to another Contractor, where there is evidence thereof. 

The Contractor authorizes the Owner, subject to no legal impediment, to 
disburse such funds to any party or parties entitled to payment under this 
Contract. 

Disbursenent of funds will be made not less than fifteen (15) days after 
Written Notice of the Owner's intent to disburse funds has been issued to 
the Contractor. The Owner will render to the Contractor, a proper 
accounting of all funds disbursed in behalf of the Contractor. 

I. RETAINED PERCENTAGE 

In accordance with Chapter 60.28 RCW, there shall be reserved from the 
monies earned by the Contractor, as determined by Progress Estimates, a sum 
equal to five (5) percent of such estimates. 

Such SIDI shall be retained as a trust fund for the protection and payment 
of any person or persons, mechanic, subcontractor or suppliers who shall 
perform any labor or provide supplies for the work and for taxes due. 
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The monies reserved, at the option of the Contractor, shall be: 

a. Retained in a fund by the Owner until thirty days following accep
tance of the Work; or 

b. Deposited by the Owner in an interest bearing account in a bank, 
mutual savings bank, or savings and loan association, not subject 
to withdrawal until after acceptance of the Work or until agreed 
to by both parties. Provided that interest on such account shall 
be paid to the Contractor; or 

c. Placed in escrow with a bank or trust company by the Owner until 
thirty days following acceptance of the Work. 

The Contractor shall be reponsible for payment of all costs which may 
accrue from escrow charges or brokerage charges and shall assume all risks 
in connection with the investment of retained percentage funds in securities. 

J • FINAL PAYMENT 

Payment of the retained percentage will be withheld for a period of 30 Days 
following the Date of Acceptance by the Owner and will be paid the 
Contractor at the expiration of said 30 Days provided the following con
ditions are met: 

1. Releases have been obtained from the State of Washington Department of 
Labor and Industries, the State of Washington Employment Security 
Department, the Washington State Department of Revenue, and all other 
departments and agencies having jurisdiction over the activities of the 
Contractor. 

2. No claims, as provided by law, have been filed against the retained 
percentage. 

In the event claims are filed, the Contractor will be paid such retained 
percentages less an amount sufficient to pay any such claims, together with 
a sum sufficient to pay the cost of such action and to cover attorney's 
fees as determined by the Owner. 

The making and acceptance of the final payment shall constitute a waiver of 
all claims by the Owner, other than those arising from unsettled liens, 
from faulty work appearing within the guarantee period, from the requ~re
ments of the Drawings and Specifications, or from manufacturer's 
guarantees. It shall also constitute a waiver of all claims by the 
Contractor, except those previously made and still unsettled. 
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GENERAL CONDITIONS SECTION 00700 
PAGE 43 

Paragraph 1.10 (Continued) 

K. ADJUSTMENTS 

If the Contractor must undertake additional work due to the enactment of 
new or the amendment of existing statutes, rules or regulations occurring 
after the submission of the successful bid, the Owner shall issue a change 
order for the additional work and payment will be made as for "extra work." 

The Contractor may submit a claim for extra cost relating to increase in 
Federal or State taxes on material, labor or equipment required for comple
tion of the work and such claim will be approved for payment provided: 

1. The increased tax for items in the Proposal took effect after the date 
of bid opening, or 

2. The increased tax for items affected by a modification took effect 
after the date on which the modification was issued. 

END SECTION 00700 
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SUPPLEMENTARY CONDITIONS SECTION 00800 
PAGE 1 

PART 1 - GENERAL 

1.01 The General Conditions, Section 00700, are modified as follows: 

A. Page 10 - General Conditions 
Paragraph 1.01 Scope of Work 
A. The Contract shall be a partly lump sum and partly unit prices Contract. 

B. Page 18 - General Conditions 
Paragraph 1.03 P Guaranty and Warranty 
Add: 

In addition to the Contract requirement that all work shall be guaranteed 
and warranted against defects for a period of one year from the Date of 
Acceptance, the Contractor shall insure that the double walled fiberglass 
tanks will be supplied with a manufacturer's warranty which states that 
conditional to being installed in accordance with specifications which 
are consistent with m~nufacturer's requirements,' the tanks will not leak for 
a period of thirty (30) years from date of original purchase due to 
structural failure, which shall be defined as breaking or collapse. 

C. Page 20 - General Conditions 
Paragraph 1.04 F Permits and Licenses 
Add: 

The Contractor shall not commence work and shall not permit any 
subcontractor to commence any contract operation until a copy of each 
permit or license has been furnished to the Engineer. 

Permits to be obtained by Contractor include: 

1. Seattle Fire Department Tank Removal Permit. 

2. Puget Sound Air Pollution Agency Tank Installation Notification 
and Approval. 

3. Seattle Dept. of Construction and Land Use Tank Installation 
permit. 

4. A separate Fire Department Permit (Code 491) is required for 
cutting or welding the existing underground steel tanks. 

D. Page 20 
Paragraph 1.04 G- Safety Rules and Standards 
Add: 

f. U.S. EPA and Occupational Health and Safety Administration rules 
and all other relevant Federal and State health and safety 
standards for the handling and transport of contaminated materials 
including the Toxic Substances Control Act (TSCA), U.S. and 
Washington Department of Transportation (DOT) regulations, EPA 
solid waste regulations, 842. 

g. Chapter 173-303 WAC and 40 CFR 761-PCBs. 
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SUPPLEMENTARY CONDITIONS SECTION 00800 
PAGE 2 

Paragraph 1.01 (Continued) 

Contractor will provide monitoring of explosion and flammability hazards 
throughout the job and comply with the requirements of the Fire Inspector 
for the job and applicable Fire Codes for removal and installation of 
petroleum storage tanks. 

Contractor shall provide notice and information relating to health and 
safety concerns to Owner, representatives of King County Municipal Airport, 
and Friends of the Georgetown Steam Plant. 

E. Page 29 - General Conditions 
Paragraph 1.09 Commencement, Prosecution, and Completion 

F. Normal Working Hours. Delete paragraph and substitute the following: 

1. Normal Working-Hours. 

Except in case of emergency or unless otherwise approved by the 
Owner the normal hours of work shall be between 6:00 a.m. and 
7:00 p.m. on any working day and shall consist of 8 hours exclusive 
of a lunch period of not more than one hour. The normal hours of 
work shall be established at the preconstruction conference or 
prior to the Contractor commencing the Work and shall not be 
changed or extended withour approval of the Engineer. 

Permission to work Saturdays, Sundays, holidays, or other than 
normal hours of work Monday through Friday may be given subject to 
certain conditions set forth by the Owner or Engineer. These 
conditions include, but are not limited to, requiring the Engineer 
or other Owners employees to be present during the Work. Such 
other Owner employees include, but are not limited to, survey 
crews; personnel from the Owner's material testing lab; inspectors; 
and employees from the administering or other departments. 

Seattle Municipal Code, Chapter 25.08 specifies maximum permissible 
sound levels for sound sources located within the City or King 
County. Permission to work outside normal hours of work may be 
withdrawn at any time if the Contractor exceeds the specified 
maximum permissible sound level or if a complaint is received from 
the public or adjacent property owners. The Contractor shall have 
no claim for damages or delay should such permission be withdrawn. 

Requests to perform work on Saturdays between 6:00 a.m. and 
7:00 p.m. shall be submitted to the Engineer no later than noon on 
the working prior to the Saturday for which the Contractor is 
requesting permission to work. 

Requests to perform work on holidays, Sundays, or before 6:00 a.m. 
or after 7:00 p.m. on any day requires approval of the Owner. Such 
request shall be submitted to the Engineer no later than 10 days 
prior to the day for which the Contractor is requesting permission 
to work. 
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Paragraph 1.01 (Continued) 

2. Reimbursement for Overtime Work of Owner Employees 

When the Contractor elects to work on a Saturday, Sunday of 
holiday, or longer than an 8-hour period on any working day, such 
work shall be considered as over-time work. On all such overtime 
work, the Contractor shall reimburse the Owner for the full costs 
of premium time for overtime for employees of the Owner required to 
work overtime hours. 

The Contractor hereby authorizes the Owner to deduct such costs 
from any amounts which might then be or thereafter become due or 
payable by the Owner to the Contractor under or by virtue of the 
provisions of the Contract. 

END SECTION 00800 
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OWNER FURNISHED DRAWINGS AND DOCUMENTS SECTION 00850 
PAGE 1 

PART 1 - GENERAL 

1.01 CONTRACT DRAWINGS 

Sets of Contract Drawings will be furnished without cost to the Contractor 
upon request. 

Drawing 
No. 

C-6379 

D-30344 

Title 

Georgetown Steam Plant - Removal of Underground 
Tanks & Piping 

South Service Center - Service Station Island 
& Fuel Tanks 

END SECTION 00850 
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SUMMARY OF WORK SECTION 01010 
PAGE 1 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. South Service Center. The work at South Service Center consists of 
improvements to the existing service facility. Details of the required 
activities are as follows: 

1. The installation of steel sheet piling at the location indicated by 
"shoring line" on the installation plan of Drawing No. D-30344, and the 
removal of such sheet piling as the work progresses. 

2. The excavation of all materials within the area defined by the sheet 
piling to the depths required by the drawing and the specification. 

3. The removal and disposal of two 500-gallon steel tanks and two 
3,000-gallon steel tanks from within the a.rea·defined by the sheet 
piling. 

4. The removal of the service island, dispensers and ancillary equipment 
and pipe connections from within the area defined by the sheet piling. 

5. The storage of dispensers and all salvaged equipment at locations 
within South Service Center as directed by the Engineer. The 
dispensers and salvaged equipment are to be reinstalled on the 
reconstructed service island. 

6. The supply and installation of five double-walled fiberglass tanks with 
leak detection systems in accordance with installation plan and 
anchorage detail shown on Drawing No. D-30344. Backfill as required. 

7. The supply and installation of all piping and fittings for air, water, 
oil and gasoline necessary for a complete and functioning installation 
to the ieconstructed service island. 

8. The supply and installation of all electrical connections required for 
a complete and functioning installation of the reconstructed service 
island. 

9. The supply and placement of all concrete, reinforcing steel and all 
embedments, fittings and installations for reconstruction of the 
service island to conform to existing geometries. 

10. The removal from storage of the dispensers and salvaged equipment and 
the installation on the reconstructed service island. 

11. Retrofitting the existing 2,000-gallon diesel fuel tank with automatic 
fuel gauge, overfill protection, and spill containment manhole. 

12. Supply and placement of reinforcing steel and concrete for an 8 11 thick 
reinforced concrete slab to the limits shown on the installation plan 
on Drawing No. D-30344. 
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SUMMARY OF WORK SECTION 01010 
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Paragraph 1.01 (Continued) 

13. Removal and disposal of 500-gallon steel tank from location shown on 
south side of Building B on Drawing No. D-30344. 

14. Backfill after removal of 500-gallon tank on south side of Building B. 

15. Disposal of approximately 20 cubic yards of oil-stained soil at Cedar 
Hills Landfill in Maple Valley. 

16. Disposal of approximately 50 cubic yards of surplus granular material 
from excavation by transportation to Georgetown Steam Plant and 
utilization as backfill. 

17. Disposal of waste concrete and asphalt concrete. 

18. Restoration of distu~bed asphalt areas with 3" ·asphalt concrete. 

B. Georgetown Steam Plant. The work at Georgetown Steam Plant consists of 
removal and disposal of underground fuel tanks and plpLng and restoration of 
surface areas. Details of the required activities are as follows: 

1. Removal and disposal of PCB contaminated sludge and oil from the diesel 
tank and from the most northerly 12,000-gallon tank. 

2. Transporation of PCB contaminated materials to-one of the approved dump 
sites at Chern Securities Facility in Arlington, Oregon or the Envirosafe 
Services Facility in Grandview, Idaho. 

3. Disposal of PCB contaminated material at approved dump site including 
payment of all charges and fees. 

4. Excavation and disposal of approximately 100 cubic yards of oil-stained 
soil at Cedar Hills Landfill in Maple Valley. 

5. Removal and disposal of three 12,000-gallon tanks and one 700-gallon 
tank and approximately 340 linear feet of piping as generally located in 
Drawing No. C-6379. 

6. Removal of concrete walls shown in Section A, Drawing C-6379, and the 
plugging of all pipes to building. 

7. Backfilling excavation areas using waste granular material from South 
Service Center, material stockpiled at Georgetown Steam Plant, and 
Contractor supplied granular material. Grading to conform to existing 
surfaces. 

END SECTION 01010 
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MEASUREMENT AND PAYMENT SECTION 01025 
PAGE 1 

PART l - GENERAL 

1.01 MEASUREMENT OF QUANTITIES 

A. Bid items of work acceptably completed pursuant to Contract Documents will 
be measured by the Engineer according to United States standard measure. 

B. The methods of measurement and computations to be used in determination of 
quantities of material furnished or of work performed under the contract 
will be those methods generally recognized as conforming to sound 
engineering practice and will be carried to the proper significant figures 
or fractions of units for each item. 

C. Unless otherwise specified, measurements will be made to neat lines 
indicated on the D~awings or as altered by the Engineer to fit field 
conditions. 

D. No measurement will be made for: 

1. Lump sum items of work. 

2. Unauthorized work or work performed outside the lines indicated in the 
drawings or established by the Engineer. 

3. Repair of damage to new or existing improvements caused by the 
Contractor. 

4. Work rejected by the Engineer because of non-compliance with 
specification requirements. 

5. Material not incorporated into the work in accordance with the drawings 
and the specifications. 

1.02 PAYMENT 

A. Payment for completed work will be made in accordance with General 
Conditions, Section 00700, Paragraph 1.10- Payment. 

B. No payment will be made for work which was deleted from the contract or was 
not performed or for any anticipated profit or overhead on such work. 

C. Payment will not be made for extended overhead costs resulting from any 
authorized extension of Contract Time. 

D. Separate payment will not be made to the Contractor for any tests carried 
out by the Contractor, any subcontractor, supplier or manufacturer or for 
Contractor furnished samples of materials or equipment for testing by the 
Engineer or an authorized agent of the Owner. 
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MEASUREMENT AND PAYMENT SECTION 01025 
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Paragraph 1.02 (Continued) 

E. Separate payment will not be made to the Contractor for identified cost of 
any permits or fees. 

F. Adjustments. Adjustments in the amount to be paid by the Owner under the 
terms and conditions of the contract will not be made as a result of any 
change in laws, ordinances or regulations except as specifically provided 
by the following: 

1. Changes in Laws: The Owner will. not adjust payment to compensate the 
Contractor for changes in legal requirements unless those changes are 
specifically within the scope of RCW 39.04.120, Pollution and 
Preservation of Natural Resources. For changes under RCW 39.04.120 the 
Owner will compensate the Contractor by negotiated Change Order or by 
force account. 

2. Changes in Taxes: The OWner will adjust payment to compensate for tax 
changes under the following conditions: 

a. the changes involve Federal or State taxes on materials used in or 
consumed for the Work; 

b. the changes increase Contractor-paid taxes by more than $100; 

c. for items in the original contract, the tax change must occur 
after the Bid opening date; 

d. for negotiated contracts or items in a supplemental agreement the 
tax change must take place after the execution date of the 
contract or agreement; 

e. the Contractor, if requested by the Engineer, certifies in writing 
that the Awarded Contract Price does not include an extra amount 
to cover a possible change in taxes; and 

f. the Contractor permits the Owner to audit the Contractor's records 
to the extent necessary to substantiate any claim for compensation 
under the provisions of this section. 

Within the above conditions the Owner will adjust compensation by the 
actual dollar amounts of increase caused by the tax changes. 

G. Payment for completed work will include all costs relating to: 

1. Furnishing all materials and performing all work under the contract 
(including changes in the work, materials, or plans) in a complete and 
acceptable manner; 
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MEASUREMENT AND PAYMENT SECTION 01025 
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Paragraph 1.02 (Continued) 

2. All risks, loss, damage, or expense of whatever character arising out of 
the nature or prosecution of the work; and 

3. All expense incurred in consequence of the suspension or discontinuance 
of the work as specified in the Contract Documents. 

H. The lump sum prices and the unit prices in the bid form will be full and 
just compensation for the following work: 

Item No. 1 - Mobilization for South Service Center. Payment for 
mobilization will be made in accordance with General Conditions, 
Section 00700, Paragraph 1.10 B. 

Item No. 2 - Removal and Disposal of 500-gallon Tank. Payment for this item 
will be for all costs associated with removal and disposal of the 
underground tank located on the south side of Building B and includes: 

1. Removal of asphalt concrete pavement. 

2. Excavation to expose tank. 

3. Removal and disposal of tank. 

4. Backfilling with material from excavation. 

Item No. 3 - Shoring. Payment 'for this item will be for a~l costs 
associated with the installation and removal of interlocking sheet steel 
piling along the shoring line shown on Drawing No. D-30344 and to the depths 
required for installation of concrete bases for anchoring fiberglass 
double-walled tanks. 

Item No. 4 - Removal and Disposal of Service Island and Four Tanks. Payment 
for this item will be for all costs associated with removal of all equipment 
and material within the limits of the sheet piling and to the depths 
required for installation of reinforced anchorage for fiberglass tanks and 
includes: 

1. Removal to storage of dispensers and ancillary equipment including 
covers on existing service island. 

2. Demolition and disposal of service island. 

3. Demolition and disposal of concrete slab over existing tanks and removal 
to storage of all rings and covers. 

4. Removal and disposal of connections for air, oil, water, electricity. 

5. Excavation and stockpiling of granular material for reuse as backfill. 

6. Dewatering activities. 
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Item No. 5 - Excavation and Disposal of Contaminated Material. Payment for 
this item will be for all costs associated with excavation, loading, 
transportation to Cedar Hills Landfill in Maple Valley and dumping of 
material contaminated with oil and designated by the Engineer as 
unsuitable. 

Item No. 6 - Reinforced Concrete Anchoring. Payment for this item will be 
for all costs associated with supply and placement of concrete, reinforcing 
steel, and embedments required for anchoring of five fiberglass tanks. 
Slab dimensions for three 550-gallon tanks will be 18.75' x 7' x 0.67'. 
Slab dimensions. for each of the 4,000-gallon tanks will be 20' x 9.5' x 0.67 1

• 

Item No. 7 - Supply and Installation of 550-gallon Tank. Payment for this 
item will be for all costs associated with installation of each 550-gallon 
double-walled fiberglass tank and includes: 

1. Supply, placement ·and consolidation of pea gravel as shown on the 
anchorage detail on Drawing No. D-30344. 

2. Supply and installation of fiberglass hold down straps with 
turnbuckles. 

3. Supply and installation of leak detection system including connection 
to master control unit. 

4. ~esting of tank for leaks. 

5. Backfilling to subbase with material from excavation. 

6. Supply and installation of an automatic tank gauge. 

1. Accessories as specified. 

Item No. 8 - Supply and Installation of 4,000-gallon Tank. Payment for 
this item will be for all costs associated with installation of each 
4,000-gallon double-walled fiberglass tank and includes: 

1. Supply, placement and consolidation of pea gravel as shown on the 
anchorage detail on Drawing No. D-30344. 

2. Supply and installation of fiberglass hold down straps with 
turnbuckles. 

3. Supply and installation of leak detection system including connection 
to master control unit. 

4. Testing of tank for leaks. 

5. Backfilling to subbase with material from excavation. 

6. Supply and installation of an automatic tank gauge. 

1. Accessories as specified, 
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Item No. 9 - Supply and Installation of Connections to Service Island. 
Payment for this item will be for all costs associated with replacement of 
all connections and includes: 

1. All piping connections from the tanks to the dispensers. 

2. Water pipe connections from existing water pipe to reconstructed 
service island. 

3. Oil pipe connections from existing oil pipe to reconstructed service 
island. 

4. Air pipe connections from existing air line to reconstructed service 
island, 

5. Electrical conduit and cable to complete electrical installations to 
reconstructed service island. 

Item No. 10 - Modify Existing 2,000-gallon Tank. Payment for this item 
will be for all costs associated with the modifications to an existing 
underground steel tank containing diesel fuel, and includes: 

1. Cut out and repair of concrete slab, 

2. Supply and installation of automatic tank gauge. 

3. Supply and installation of overfill protection and spill containment 
manhole. 

Item No. 11 - Reconstruct Service Island. Payment for this item will be 
for all costs associated with reconstruction of the service island and the 
installation of dispensers and accessories and incidentals to provide a 
complete functional facility and includes: 

1. Supply and placement of concrete, reinforcing steel and embedments in 
accordance with details shown on Drawing No. D-30344 and to match 
service island as it existed before demolition. 

2. Installation of materials and equipment salvaged from service island 
before demolition. 

3. Installation of connections for fuel lines to dispensers, for air, oil 
and water and 4 inch diameter drain line at the service island. 

4. Electrical connections for lighting and dispensers. 

5. Supply and installation of master control unit for leak detection 
systems, 
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Item No. 12 - R.C. Surface Slab. Payment for this item will be for all 
costs associated with installation of a reinforced concrete slab 
(approximately 37' x 25' x 0.67') and includes: 

1. Supply and placement of concrete in accordance with limits shown on 
Drawing No. D-30344. 

2. Supply and placement of reinforcing steel. 

3. Installation of all items salvaged from original concrete slab, as 
directed by the engineer. Salvaged items include two 24" diameter 
rings. 

4. Supply and installation of two 24 11 diameter covers, cast with embossed 
letters "Gasoline". 

Item No. 13 - Asphalt Concrete. Payment for this item will be for all 
costs associated with repair of asphalt surfacing and includes: 

1. Cutting and trimming edges of asphalt areas to be patched. 

2. Excavation and trimming to provide for 6 inch base of crushed rock and 
3 inches of asphalt concrete. 

3. Supply and installation of 6 inches of compacted crushed rock base and 
3 inches of asphalt concrete. 

Item No. 14 - Soil Tests al: South Service Center. Payment fo-r-this- item 
will be for all costs associated with sampling, testing and processing---
results to indicate Total Petroleum Hydrocarbon content of soil at 
locations determined by the Engineer. 

Item No. 15 - Mobilization for Georgetown Steam Plant. Payment for 
mobilization will be made in accordance with General Conditions, 
Section 00700, Paragraph 1.10 B. 

Item No. 16 - Removal and Disposal of 12,000-gallon Tank. Payment for this 
item will be for all costs associated with excavation and removal of each 
of the three 12,000 gallon tanks and all vertical attached pipes at 
Gorgetown Steam Plant. Payment for removal and disposal of horizontal 
piping will be made under Item No. 18. The limits of excavation will be in 
accordance with WISHA requirements for excavations without shoring. 

Item No. 17- Removal and Disposal of 700-gallon Tank. Payment for this 
item will be for all costs associated with excavation and removal of the 
700 gallon tank and all vertical attached pipes at Georgetown Steam Plant. 
Horizontal pipes shall be removed and paid as Item No. 18. The limits of 
excavation will be in accordance with WISHA requirements for excavations 
without shoring. 

SCL 03938 

CTY0048925 

SEA289404 



MEASUREMENT AND PAYMENT SECTION 01025 
PAGE 7 

Paragraph 1.02 (Continued) 

Item No. 18 - Removal and Disposal of Piping. Payment for this item will 
be for all costs associated with removal and disposal of fuel piping from 
the west edge of access road to existing tanks as indicated on the 
drawings. Any required excavation deeper than six feet shall be paid by 
Extra Work. 

Item No. 19 - Excavation and Disposal of Contaminated Soil. Payment for 
this item will be for all costs associated with excavation, loading, 
transportation to Cedar Hills Landfill in Maple Valley and dumping of 
material contaminated with oil and designated by the Engineer as 
unsuitable. 

Item No. 20 - Removal and Disposal of PCB Contaminated Sludges and Oil. 
Payment for this item will be for all costs associated with removal of PCB 
contaminated sludge arid oil from the northerly 12,000-gallon tank and from 
the 700-gallon tank, the cleaning of the tanks, the handling, packaging and 
transportation of the sludge and oil to the Chern Securities facility in 
Arlington, Oregon or to the Envirosafe Services facility in Grandview, 
Idaho, and will include costs for permits and dumping fees. 

Item No. 21 - Backfill from Stockpile. 
_Payment for this item will be for all costs associated with backfilling 

excavated areas with material available from jobsite including: 

1. Material stockpiled at or adjacent to site at the time of bid ope~ing. 

2. Material excavated to allow for removal of tanks and pipes. 

Item No. 22 - Backfill from South Service Center. 
Payment for this item will be for all costs associated with loading surplus 
material from South Service Center, the transportation, dumping and con
solidation in areas excavated for tank removal at Georgetown Steam Plant. 

Item No. 23 - Backfill - Imported. 
Payment for this item will be for all costs associated with the purchase of 
granular material, delivery to jobsite, placement and consolidation in 
areas excavated for tank removal at Georgetown Steam Plant. Imported 
material will be authorized only after all material from stockpile or waste 
granular material from South Service Center have been utilized. 

Item No. 24 - Soil Tests at Georgetown Steam Plant. 
Payment for this item will be for all costs associated with sampling, 
testing and processing results to indicate Total Petroleum Hydrocarbon 
content of soil at locations determined by the Engineer. 

END SECTION 01025 
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1.01 CITY ORDINANCES 

A. Chapter 20.44 City Contracts - Prevention of Discrimination. (Ordinance 
101432 -Equal Employment Opportunity,) 

B. Chapter 20.46 Seattle Municipal Code -Women's and Minority Business 
Utilization. (Ordinance 109113 as amended by Ordinance 109869.) 

1.02 WASHINGTON STATE LAWS 

RCW Chapter 39.08 Contractor's Bond 
39.12 Prevailing Wages on Public Works 
49.28 Hours of Labor 
49.46 Minimum Wage Act 
60.28 Lien for Labor Materials, Taxes on Public Works 

Chapter 173-303 WAC - Dangerous Waste Regulations 

1.03 STATE OF WASHINGTON REQUIREMENTS 

WISHA (Washington Industrial Safety and Health Act). 

All persons within the construction.area while overhead work is being con
ducted shall wear hardhats without exception in accordance with City Light 
Department policies. 

1.04 LICENSES 

·. ·------.Cha~r 5.44 of the Seattle Municipal Code requires that the Contractor 
hold a Seattle Business License and pay business and occupation tax. If 
the Bidder is licensed at the time of bid submission, his City of Seattle 
Business License number shall be shown in the space provided in Section 
00300 Proposal. 

1.05 REGISTRATION 

Pursuant to RCW 39.06.010, the Contractor must be registered by the State 
of Washington prior to award of contract. If the Bidder is registered 
at the time of bid submission, his Washington State Contractor's registra
tion number shall be shown in the space provided in Section 00300 Proposal. 

END SECTION 01060 
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PART 1 - GENERAL 

1.01 PRECONSTRUCTION CONFERENCE 

A. General. A preconstruction conference will be held after award of contract 
and prior to the notice to proceed. 

B. Participants. The Contractor's project engineer and construction manage
ment team shall attend this meeting and others of his organization may 
attend as the Contractor deems necessary, 

C. Agenda. The following will be on the agenda for discussion. In addition, 
any questions pertaining to the project may be discussed. 

1. City Light Organization. 

2. Project Management·. 

a. Construction scheduling. 

b. Supervisory personnel. 

c. Hours of work. 

d. Storage facilities and work area and headquarters. 

e. Temporary facilities (water, power, sanitation). 

f. Correspondence. 

g. Safety. 

h. Insurance. 

i. Qualilty control. 

3. Required Permits and Conditions. 

a. Tank Removal. 

b. Tank Installation. 

c. SEPA Declarations. 0-A'\_d ~er<'I(Y11Js 

4. Environmental Requirements. 

a. Sampling during and after work. 8\t~ (\)05 ~dw~ <L JA:s~·btii 
b. Notification of agencies. 
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c. Dangerous waste rules, handling and disposal of PCB-contaminated 
sludge, oil and oil-stained soils, disposal of junk tanks and 
piping. 

d. Environmental Affairs project staff attend preconstruction 
conference and progress meetings. 

1.02 PROGRESS MEETINGS 

A. General. Unless otherwise scheduled by mutual agreement between the 
Engineer and the Contractor, progress meetings shall be held on site, once 
each week. 

B. Agenda, 

The agenda for progress meetings will include: 

1. Approval of minutes of previous meetings. 

2. Review of Work progress. 

3. Field observations, problems and decisions. 

4. Identificat-ion of problems which impede planned progress. 

5. Maintenance of construction schedule. 

6. Corrective measures to regain projected schedules. 

7. Planned progress during succeeding work period. 

8. Coordination of projected progress. 

9. Maintenance of quality and Work standards. 

10. Effect of proposed changes on construction schedule and coordination. 

11. Other administrative and general matters as needed. 

12. Review of compliance with environmental protection conditions and 
handling of PCB and oily materials, and disposal of tanks and 
piping. 

PART 2 - PRODUCTS 

Not applicable, 

PART 3 - EXECUTION 

Not applicable. 

END SECTION 01200 
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PART 1 - GENERAL 

1.01 TEMPORARY BUILDINGS 

The Contractor may construct or provide temporary buildings or trailers, at 
an approved or designated location as may be necessary for the performance 
of the work. At the completion of the work, all temporary buildings shall 
be removed and the area restored to the condition which existed prior to 
the Contractor's use. 

1.02 CONSTRUCTION POWER AND WATER 

A. Power. The City Light Department will upon request make available to the 
contractor, and at no cost to the Contractor, a temporary connection for 
electrical service of 120 V or 240 v, single phase. The Contractor shall 
give the Engineer 48 hours advance notice for service. 

B. ~· The Contractor may obtain water without cost from any hose bib 
near the work. 

1.03 DUST CONTROL 

The Contractor shall sprinkle all areas of work, if requested, to prevent 
dust resulting from his operations and from backfill materials and open 
excavations from settling on the existing building and equipment at 
Georgetown Steam Plant and South Service Center. 

If it becomes necessary for the City to clean equipment due to failure of 
the Contractor to comply with such requests, the cost of such cleaning 
shall be at the expense of the Contractor. 

1.04 CLEANUP 

The Contractor shall keep the premises free from unnecessary equipment, 
materials, waste and rubbish during the course of his work, and nothing 
shall be allowed to accumulate at locations which would interfere with the 
rights and work of others. 

At the completion of the work, the Contractor shall remove all debris 
resulting from the work, all equipment, tools, sanitary installation, 
and surplus materials, and shall put the premises in a clean and orderly 
condition. 

SCL 03943 

CTY0048930 

SEA289409 



CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS SECTION 01500 
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1.05 PROTECTION OF PROPERTY 

The Contractor shall exercise care in performing the work so as not to 
cause any damage to the underground facilities such as piping and 
grounding. If any damage to existing facilities does occur, the Contractor 
shall repair the damage and bear the cost thereof. 

The Georgetown Steam Plant is a national historic landmark and must be 
protected as such. 

1.06 SANITARY FACILITIES 

The Contractor shall provide sanitary facilities in accordance with 
Paragraph 1.04 E of Section 00700, General Conditions. 

END SECTION 01500 
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PART 1 - GENERAL 

1.01 PREVENTION OF ENVIRONMENTAL POLLUTION AND PRESERVATION OF PUBLIC NATURAL 
RESOURCES 

A. General. The Contractor shall comply with all provisions of Federal, 
State, and local statutes, ordinances, and regulations pertaining to the 
prevention of environmental pollution and the preservation of natural 
resources. 

It shall be the responsibility of the Contractor to report to the Engineer 
without delay, all incidents involving chemical, oil or other contaminated 
discharges into state waters as described below. 

1. Water Quality. The Contractor shall take all necessary precaution to 
prevent pollution, erosion, siltation, and damage to property; shall 
provide for the flow of all water courses, including streams, ditches 
and drains intercepted during the progress of the work; and shall 
complete restoration work in accordance with·the directions of the 
Engineer. Water from tanks will not be discharged unless it has been 
tested and shown to meet Metro or other applicable standards. 

2. Oil Spill Prevention and Control. The Contractor shall take all 
necessary precautions to prevent and control the spill and spread of 
oil, and shall comply with the provisions of the Oil Spill Prevention 
and Control Plan described below. 

3. Oil Spill Prevention and Control Plan. 

a. Discharges of oil from equipment or facilities into public waters, 
drains, or onto adjacent land are not permitted. 

b. I All oil-containing equipment, oily soil, sludge, fuels and storage t 

containers shall he stored in designated area, containment shall ' 
be provided, and precautions (such as roping off the areas) shall~ 
be taken to minimize the chance of spills. Machinery shall be 
refueled only in designated areas. 

c. 

d. 

e. 

Fuel hose, oil drums, etc., shall be checked regularly for drips 
or leaks, and shall be maintained and stored properly to prevent 
discharges. Proper security shall be maintained to discourage 
vandalism. 

Construction and supervisory personnel shall know the location of 
absorbent materials, and in the event of a spill shall use such 
materials to contain and absorb the spill and in particular to 
prevent the entry of oil into drains or water. The City Light 
Safety Watch for the job or the Power Control Center (684-4200) 
shall be notified promptly. 

In the event of any oil discharges with a potential for entry into 
any body of water, the Power Dispatcher shall be notified 
immediately (24 hours: 684-4200). The Power Dispatcher shall 
implement the Oil Spill Response Procedure, notifying appropriate 
City Light supervisor, and other persons. 
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Paragraph 1.01 (Continued) 

4. Air Quality. The Contractor shall not cause or allow the discharge of 
particulate matter, the emission of any air contaminants, or odor 
bearing gases in excess of the limits specified under Regulation 1 of 
the Washington Department of Ecology, Article 9-Emission Standards. 
The Contractor shall maintain air quality within the national emission 
sta~dards for hazardous air pollutants. 

5. 

6. 

Burning construction debris shall not be allowed. 

Soils. Oil-stained soils must be contained on or in impermeable l 
~ial, segregated from clean soils, and covered from rain to prevent 
the spread or seepage of oily soil. 

:.lp;\ ~o< 
· • ·1 1 An r/[17• 1d • d · h 1· d d 01l-sta1ned so1 sha 1 be~spose 1n accor ance w1t so 1 waste an 

dangerous waste ~egulations. ~ 

Liability. The Contrac_tor shall be liable for the payment of all fines 
and penalties resulting from failure to comply with the Federal, State 
and local pollution con'trcl regulations. 

END SECTION 01568 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for demolition of concrete and 
underground tanks and piping and incidental works and includes: 

A. Removal to storage at South Service Center of all dispensers, lighting 
standard and incidental installations on eKisting service island as 
directed by the Engineer. 

B. Demolition of the concrete service island and the removal from site and 
disposal of concrete. 

C. The demolition of concrete slab surrounding the existing service island and 
the removal from site and disposal of concrete, All rings and covers and 
other salvageable embedments shall be removed to storage at South Service 
Center as directed by·the Engineer. 

D. The removal of three 500-gallon storage tanks and two 3,000-gallon storage 
tanks from the South Service Center site and the disposal at a location 
approved by the Engineer. 

E. Demolition of concrete wall, roof supports, corrugated metal and pipe pit 
at Georgetown Steam Plant and the removal from site and disposal at an 
approved location. 

F. The removal and disposal of PCB contaminated sludge and oil from tanks at 
Georgetown Steam Plant. 

G. The removal of one 700-gallon tank and three 12,000-gallon tanks from the 
Georgetown Steam Plant and the disposal at a location approved by the 
Engineer. 

H. The removal of underground p1p1ng from Georgetown Steam Plant site and the 
disposal at a location approved by the Engineer. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

Not applicable. 

PART 3 - EXECUTION 

3.01 RINGS AND COVERS 

A. Remove two 24" diameter rings and covers with embossed letters "Water". 
Place in storage as directed by Engineer. 

B. Remove all other embedded rings and covers and place in storage as directed 
by the Engineer. 
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3.02 EXISTING UTILITIES 

The Contractor shall locate all utilities services within the shoring line 
shown on the drawing and shall make temporary terminations outside the 
shoring line before sheet piling commences. 

3.03 REMOVAL OF CONCRETE 

After removal of all items identified by the Engineer as salvage, the 
Contractor shall demolish the concrete service island and the concrete slab 
to the limits shown on the drawing and shall dispose of all concrete at 
location approved by the Engineer. 

3.04 TANK REMOVAL 

A. General. 

1. The Contractor shall contact the Seattle Fire Department (386-1450) 
24 hours prior to excavating for tank removal. 

2. Tanks may be removed only after Fire Department Inspection. 

3. Two (2) 20 BC portable fire extinguishers shall be on site within 50' 
of the operation. 

4. Rope or ribbon barricades shall be provided circling 10' from the 
operation or be enclosed in a fenced yard. 

5. 

6. 

"No Smoking" signs shall be posted in readily visible locations. 

No activities involving heat will be allowed unless the tanks are 
certified gas free. 

~I 
' ('.~sY _cf 
~~~,-if" 

B. 

7. Contractor shall provide written notice to the Engineer describing in\~~ 
detail the handling and disposition of tanks and tank contents, and )~ 
stating whether materials are "salvaged," treated," "incinerated," \,~ 
"landfilled," etc., at site name, address and by owner/operator. \. \:0( 1\{ 

~~ t~ 
Procedure Before Tank Removal. ~ 

1. The Cot1t_rac_~t::-~ha1Uraj._!L_I!ndflll!!.!1 piping and pump al !_t:~_!ll_ai~ing ~ ~fl-, 
3 

\ productfronL_e_acb_tanlch vacuum or -haru.Cpump-or-ecii!IVa-lent, and --
\ {"1\')t:... . contain and_JLt_QX.e__t_he resUuarproduct ana/or sludge appropriate_!x_ in 

(}_\'\CA ~#'\ 1.abeled _c_?ntainers. PCB-contam~nated matena_l __ _!~-~1;--~~-_tl!_ixe_c:l __ ~R~----
~~~~~ any_~~her material or-dlruted Ln any way, Contaminated fuel or waste _ [ 
~ [Q[f sediments may be a ~ated dangerous waste to be disposed of 

accordingly. Contractor is respons~ E! __ or check~ng current waste l 
1 regulations and complying uith them. -- ---------- _j 

\_o')/'f\.':1'--- - -~ 

'(j::J~~ 
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Paragraph 3.04 (Continued) 

2. Tanks shall be completely empty of all flammable or combusttble ltqutds 
prior to removal. Tanks larger than 10,000 gals. must be certified gas 
free by a marine chemtst or a petroleum industry safety engteer regu
larly engaged in that bustness prior to removal. 

3. To ensure that the tank atmosphere has been made inert, one (1) pound 
of dry ice (Carbon dioxide) per SO gallon capacity of the tank shall be 
inserted into the tank. (A 1,000 gallon tank would require 20 pounds 
of dry ice.) The dry ice shall be inserted prior to the use of heavy 
equipment for excavating. 

a. A minimum of 60 minutes shall be provided for dry ice to vaporize, 
Vapors should then begin to show at the fill pipe. 

b, An inspector ·from the Fire Marshal's Of"fice will test for carbon 
dioxide. When a reading of 60% COz is achieved, tank removal may 
begin. 

c. COz f~re extinguishers or compressed gas are not to be used for 
remov1ng flammable or combustible liquids or gases since static 
electricity could cause an explosion. 

4. Excavate to the top of the tank. Remove the drop tube, disconnect the 
fill, gauge, product, and vent lines. Cap or plug open ends. All 
handling shall assure no spilling of fuel or oil. Contractor shall 
take all necessary spill prevention and cleanup response measures. 

C. Procedure After Tank Removal. 

Temporarily plug all tank openings, then complete the excavation and remove 
the tank, placing it in a secure location and in a fashion to prevent 
movement. Mark each tank 11SCL", date, "NO AIR-INERT GAS", "NOT FOR REUSE", 
and what it contained. 

Remove tank(s) within 24 hours to appropriate cleaning and/or disposal 
site. Cleaning on City Light property is not allowed. Tanks remaining 
24 hours or more will be inspected by the Fire Department at Contra~c~t~o~r~'~s~------l 
expense. Tanks shall be transported in a secure fashion. A signe 
manifest or bill of lading shall be prepared for each tank, documenting 
transporter, party(ies) receiving the tank, cleaning the tank and disposing 
or scrapping the tank, and dates for each action. 
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~ 
3.0j TESTING 

During excavation and immediately after tank removal, the Engineer and the 
Contractor shall jointly inspect the excavated area for signs of 
contamination by spills or leaks. If any such contamination is detected by 
sight or smell, the Engineer will direct the Contractor to have 
representatives samples taken for testing by an approved laboratory to 
determine the Total Petroleum Hydrocarbons. Sampling and analysis will be 
in accordance with methodologies outlined in WAC 173-303-110 and accepted 
by the Washington Dept. of Ecology. Further excavation in the test area 
will be suspended until after review of the test results by the Engineer. 

END SECTION 02050 
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SHORING SECTION 02150 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for furnishing, installing and 
removing all shoring systems necessary for removal of existing tanks and 
installation of new fiberglass tanks at South Service Center. 

The underground tanks and associated piping and incidental installations at 
Georgetown Steam Plant may be removed without shoring provided that sides 
of excavations do not exceed 4 feet vertically before being sloped on a 
batter of one to one. 

1.02 RELATED WORK IN OTHER SECTIONS 

Section 02050 - Demolition 
Section 02220 - Excavation and Backfill 

1.03 LIMITS OF SHORING 

The limits of shoring are shown on Drawing No. D-30344. 

1.04 SUBMITTALS 

The Contractor shall submit for review by the Engineer the proposed method 
of shoring system, 

PART 2 - PRODUCTS 

2.01 MATERIALS 

Shoring system shall be ASTM A-328 Interlocking Type Z steel sheet piling. 
Section modulus 30 cubic inches minimum per linear foot of wall with double 
inside bolted channel perimeter wales at two levels. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. All shoring materials shall be on site and ready for use before excavation 
is commenced. 

B. Excavations to a depth of 3 feet below existing ground level may be carried 
out before installation of sheet piling. 

C. Sheet piling shall be installed along shoring line shown on installation 
plan on Drawing No. D-30344. 

D. Tip penetration of sheet piling shall be a minimum of 13 feet below 
ground level. 
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SHORING SECTION 02150 

3.02 REMOVAL 

Sheet piling shall be removed after anchoring to all tanks has been 
installed and bedding material has been placed. 

PAGE 2 

All shoring materials shall be removed from site immediately after removal, 

END SECTION 02150 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for the following work: 

1. Excavation required for removal of existing 500-gallon waste oil tank 
on south side of Building B. 

2. Excavation within the limits of installed sheet piling to allow for 
construction of concrete foundations for fiberglass tanks. 

3. Supply and placement of bedding to fiberglass tanks. 

4. Backfilling with material from excavation as required after removal of 
500-gallon waste oil tank and above bedding for fiberglass tanks. 

5. Consolidation of bedding and backfill. 

6. Excavation to allow removal of underground tanks, piping, concrete and 
incidentals as shown on Drawing No. C-6379. 

7. Backfilling to excavations at Georgetown Steam Plant with material from 
excavation or with materials from adjacent stockpile. 

1.02 RELATED WORK 

Section 01010 - Summary of Work 
Section 02050 - Demolition 
Section 02150 - Shoring 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Bedding material shall be pea gravel with particle size between 1/8" and 
3/4 11

• 

B. Backfill - imported shall be clean pit run sand or sand and gravel. 

C. Backfill from stockpile shall be taken from material stockpiled at or near 
the Georgetown Steam Plant at time of Bid Opening. 

D. Backfill from South Service Center will be surplus granular material from 
excavtions at South Service Center. 

E. Backfill material at South Service Center will be granular material from 
excavations at South Service Center. 
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EXCAVATION AND BACKFILL SECTION 02220 

2.01 MATERIALS (Continued) 

F. Material from excavation at Georgetown Steam Plant shall be used as 
backfill. 

PART 3 - EXECUTION 

3.01 EXCAVATION FOR 500-GALLON TANK ON SOUTH SIDE OF BUILDING B 

PAGE 2 

Excavation shall be the minimum required for removal of the tank and will 
include the removal and disposal of asphalt surfacing. 

3.02 EXCAVATION FOR FIBERGLASS TANKS 

Excavation for installation of the three 550-gallon fiberglass tanks will 
be to a depth of 3 1 1011 plus outside diameter of tank below ground level. 

Excavation for installation of the two 4,000-gallon fiberglass tanks will be 
to a depth of 3'10" plus outside diameter of tank below ground level. 

3.03 EXCAVATION AT GEORGETOWN STEAM PLANT 

Excavation for the tank removal will be the minimum required to complete 
the work provided sides of excavations do not exceed 4 feet vertically 
before being sloped on a batter of one to one. 

3.04 EXCAVATION OF CONTAMINATED SOIL 

Soil which is oil stained or is otherwise contaminated shall be excavated 
as directed by the Engineer and disposed of at the Maple Valley Landfill. 

The Contractor shall notify the Seattle-King County Department of Public 
Health, Steve Burke (296-4632) and Washington Department of Ecology, 
Craig Baker (867-7000), at the start of excavation so the quantity can be 
recorded and clearance given to the appropriate solid waste operator. 

3.05 BEDDING AND BACKFILL 

A. Bedding for fiberglass tanks shall be placed as shown on anchorage detail 
on Drawing No. D-30344. 

B. Backfill at South Service Center shall be material from excavation. 

C. Backfill at Georgetown Steam Plant shall be: 

1. Surplus granular material from South Service Center. 

2. Material from stockpile at Georgetown Steam Plant. 

3. Imported granular material. 
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Paragraph 2.01 Continued' 

3.06 WATER CONTROL 

The Contractor shall install, operate and maintain all pumps or other 
dewatering equipment that may be necessary for control of water in 
excavations during the entire construction period. 

3.07 DISPOSAL OF GRANULAR MATERIAL 

Excess granular material from excavation at South Service Center shall be 
transported to Georgetown Steam Plant for use as backfill to excavations 
for tanks. 

END SECTION 02220 
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RESTORATION OF SURFACE IMPROVEMENTS SECTION 02500 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for: 

A. Reinforced concrete slab over installed fiberglass tanks to the limits 
shown on Installation Plan on Drawing No. D-30344. 

B. Asphalt concrete around perimeter of newly installed concrete slab. 

C. Asphalt concrete to area disturbed by removal of 550-gallon waste oil tank 
on south side of Building B. 

D. Grading of disturbed surface areas at Georgetown Steam Plant. 

1.02 RELATED WORK 

Section 03200 - Concrete Reinforcement 
Section 03300 - Cast-in-Place Concrete 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Concrete shall be as specified in Section 03300. 

B. Reinforcing steel shall be as specified in Section 03200. 

C. Asphalt concrete shall be Class B approved by the Engineer. 

D. Crushed rock for asphalt concrete base shall be 1-1/2" minus with 30 to SO% 
passing 1/4 inch. 

E. Expansion joint material shall be premolded joint filler conforming to 
AASHTO M213 - "Preformed Expansion Joint Fillers for Concrete Paving and 
Structural Construction." 

PART 3 - EXECUTION 

3.01 CONCRETE SLAB AT SERVICE ISLAND 

Concrete slab at service island shall be constructed to the limits shown on 
Drawing No. D-30344 - installation plan. Expansion joints shall be 
installed at the service island. 

Reinforcement shall be #4 bars at 12" centers each way. 
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3.02 ASPHALT CONCRETE AT SOUTH SERVICE CENTER 

Damaged asphalt concrete pavement shall be replaced with 3" thick asphalt 
concrete on 6" thick crushed rock base. 

3.03 GRADING OF AREAS AT GEORGETOWN STEAM PLANT 

After completion of backfilling activities, the work area shall be graded 
to match existing contours. 

END SECTION 02500 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for the reconstruction of the service 
island to the same geometries as existed before demolition, and the 
installation of dispensers, lights, and incidental equipment and material 
salvaged and stored at South Service Center. 

1.02 RELATED WORK 

Section 03200 - Concrete Reinforcement 
Section 03300 - Cast-in-Place Cocnrete 
Section 13215 - Underground Storage Tanks 
Section 16100 - Electrical Materials and Methods 

PART 2 - PRODUCTS 

2 .01 MATERIALS 

Salvaged from service island before demolition. 

PART 3 - EXECUTION 

3.01 GENERAL 

Reconstruct reinforced concrete island in accordance with details shown on 
Drawing No. D-30344. Completed service island is to be similar to service 
island existing before demolition. 

3.02 INSTALLATION OF SALVAGED MATERIAL 

Equipment and materials salvaged from the service island before demolition 
and stored at South Service Center shall be installed on the reconstructed 
service island. Additional miscellaneous items as required to provide a 
complete and functioning facility shall be installed as part of the Bid 
Proposal. 

END SECTION 02680 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for reinforcement steel in concrete, 
as shown on the drawings. 

1.02 RELATED WORK 

Section 02680 - Service Island 
Section 03300 - Cast-in-Place Concrete 
Section 16450 - Grounding 

1.03 QUALITY ASSURANCE 

A. Details of concrete reinforcement and accessories shall be in accordance 
with ACI "Manual of Standard Practice for Detailing Reinforced Concrete 
Structures" (ACI 315).-

B. Inspection. Concrete reinforcement shall be inspected after placement and 
shall be approved by the Engineer before concrete is placed. 

1 • 04 SUBMITTALS 

Placement drawings showing bar bending details shall be submitted for 
review by the Engineer. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Deformed Steel. Deformed steel bars shall conform to the requirements of 
ASTM Designation A 615, Billet Steel Bars for Concrete Reinforcement, 
Grade 60. 

B. Bars. All bars shall be free from rust and loose scale at time of delivery. 

C. Tie-Wire. 16-gauge double annealed wire. 

D. Chairs and Spacers. Chairs and spacers shall be concrete. 

PART 3 - EXECUTION 

3.01 FABRICATION 

A. Fabricate steel bar reinforcement to shapes and dimensions as required by 
the contract drawings. 

B. Bending. Cut and bend bars accurately in accordance with bar bending 
schedules. 

C. Splices. Install splices as shown on contract drawings. 
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CONCRETE REINFORCEMENT SECTION 03200 
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3.02 PLACEMENT 

A. General. Reinforcing steel shall be placed in accordance with the Concrete 
Reinforcing Steel Institute "Recommended Practices for Placing Bars," 
latest edition, unless shown otherwise on drawings. 

All reinforcement shall be supported and fastened together to prevent 
displacement by construction loads or by the placing of concrete. Concrete 
blocks shall be used to support reinforcing steel when concrete is to be 
placed on soil. 

Reinforcing steel for service island shall be connected to ground rods. 

B. Cover. Minimum concrete protective covering for reinforcing steel, except 
~xtremely corrosive atmosphere, other severe exposures, or fire
protective covering shall be as follows: 

Concrete deposited against the ground: 3 inches. 

C. Tie Wire. After cutting tie wire, turn wires to the inside of the section 
and bend in such manner that the concrete cover for the tie wire will be 
not less than the minimum concrete protective covering for reinforcement. 

END SECTION 03200 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

A. General. This section covers the requirements for cast-in-place concrete 
and related incidental work and includes hatching, transportation, placing, 
finishing and curing and all protective measures required for contract 
compliance. 

B. Work Included, 

1. Concrete for anchorage of fiberglass tanks. 

2. Concrete for surface slab over fiberglass tanks. 

3. Service island, 

1.02 RELATED WORK 

Section 02220 - Excavation and Backfill 
Section 03200 - Concrete Reinforcement 

1 .03 SUBMITTALS 

A. Material Proportions. Submit proportions for concrete mixes for approval 
one week prior to ordering concrete. 

Proportions for a cubic yard shall approximate the following: 

Fine Aggregate 
Coarse Aggregate ~4 
Coarse Aggregate ~5 
Cement 

PART 2 - PRODUCTS 

2.01 CONCRETE MATERIALS 

A. Aggregates. 

1230 lb. 
1030 lb. 
1030 lb. 

565 lb. 

1. Sand shall be Item No. 7 on Mineral Aggregate Chart- Building Sand, 
fine concrete aggregate, Class 2. 

2. Gravel shall be Items No. 4 and No. 5 on Mineral Aggregate Chart - 3/4" 
maximum and 3/8" maximum washed gravel, coarse concrete aggregate, 
Class 4 and Class s. 

B. Cement shall be Type II, of the Standard for Portland Cement, AASHTO M85, 
except that the content of alkalies shall not exceed 0.75 percent by weight 
calculated as Type II cement shall meet the requirements of the above 
specifications for compressive strength and for time of setting by the 
Vicat Method, AASHTO Tl31, 

SCL 03961 

CTY0048948 

SEA289427 



CAST-IN-PLACE CONCRETE SECTION 03300 
PAGE 2 

Paragraph 2.01 (Continued) 

C, Water shall be clean and free of deleterious amounts of organic material. 

D. Air Entraining Agent shall be Master Builders "MB-VC" or "Sika AER" 
manufactured by the Sika Chemical Corporation. 

2, 02 FORM MATERIAL AND HARDWARE 

A. Materials. Exposed form lining for all surfaces shall be plywood. Plywood 
forms shall be 3/4 inch thick conforming to the requirements of Product 
Standard PS 1-66 for Douglas Fir, Grade B-B Plywood, Class I. 

B. Hardware. Bolts or rods, twist eyes or other approved devices in common 
use by the industry to hold the forms in place. Form tie wire will not be 
allowed to hold forms in place. 

PART 3 - EXECUTION 

3.01 FORMWORK 

A. General. Forms shall be used whenever necessary to confine the concrete 
and shape it to the required lines. ACI 347, "Recommended Practice for 
Concrete Formwork, shall be followed. Forms shall have sufficient strength 
to withstand the pressure resulting from placement and vibration of the 
concrete and shall be maintained rigidly in correct position. Forms shall 
be sufficiently tight to prevent loss of mortar from the concrete. Forms 
for exposed surfaces shall be lined with or constructed of a smooth 
material such as plywood, and local defects such as chipped plywood will 
not be permitted. The form lining shall be maintained in acceptable 
condition and replaced when necessary with new material. 

B. Form Ties. Form ties shall be used for holding forms, The embedded metal 
rods shall terminate not less than 2 inches inside the formed faces of the 
concrete. Holes in faces permanently exposed to air or water shall be dry 
packed. 

C. Removal of Forms. Forms shall be removed with care so as to avoid injury 
to the concrete and as soon as practicable in order to avoid delay in 
curing and repair of surface imperfections, but in no case shall they be 
removed before approval. Forms shall not be removed until the concrete has 
reached sufficient strength to prevent damage to concrete. 

3.02 PLACEMENT OF CONCRETE 

Placement of concrete shall not be commenced until formwork, reinforcing 
steel, embedments and surface preparation have been approved by the 
Engineer. Earth surfaces and formwork shall be dampened before placing 
concrete. 
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Paragraph 3.02 (Continued) 

Concrete shall be conveyed from mixer to forms as rapidly as practicable by 
methods which will prevent segregation, loss of ingredients, or slump 
change in excess of one inch in the concrete as delivered from the mixer. 
There shall be no vertical drop greater than 6 feet. 

When approved by the Engineer, concrete may be placed by a nonpneumatic 
pumping method. The equipment used in placing such concrete, and the 
method of its operation, shall be such as will permit introduction of 
concrete mixture into the forms without high-velocity discharge and 
segregation. 

In placing concrete through reinforcement, care shall be taken that no 
segregation of the coarse aggregate occurs, 

3.03 CONSOLIDATION OF CONCRETE 

Concrete shall be placed with the aid of mechanical vibrating equipment and 
supplemented by band-spading and tamping. Consolidation of concrete shall 
be by electric or pneumatic drive immersion type vibrators of sufficient 
power and capacity to consolidate the concrete effectively and quickly. 

3.04 CONCRETE SURFACE FINISH 

Surfaces of anchorage shall be given a wood float finish. Surfaces for the 
concrete slab and for the service island shall be given a steel trowel 
finish. 

------

END SECTION 03300 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

1.02 

This section covers the requirements for the supply and installation of 
double-wall fiberglass storage tanks, piping, accessories and monitoring 
equipment and the retrofitting of an existing underground tank by the 
installation of automatic fuel gauge, overfill protection and spill 
containment manhole. 

RELATED WORK 

Section 02220 - Excavation and Backfill 
Section 02680 - Service Island 
Section 03200 - Concrete Reinforcement 
Section 03300 - Cast-in-Place Concrete 
Section 16100 - Electrical - Materials and Methods 

1.03 GOVERNING STANDARDS 

ASTM Specification D402l-81. Glass Fiber Reinforced Polyester Underground 
Petroleum Storage Tanks. 

U.L. 1316. Underwriters Laboratories, Inc., Glass Fiber Reinforced Plastic 
Underground Stroage Tanks for Petroleum Products. 

National Fire Protection Association (NFPA 30) Flammable and Combustible 
Liquids Code and (NFPA 31) Standards for Installation of Oil Burning 
Equipment. 

Military Specification No. MIL-T-52777(A). 

American Petroleum Association Bulletins 1604 and 1615. 

Petroleum Equipment Institute Bulletin RP-100-87. 

1.04 SUBMITTALS 

The Contractor shall submit 3 copies of manufacturer's catalog information 
about storage tanks, piping, accessories and monitoring equipment for 
approval by the Engineer before placing orders for such material. 

PART 2 - PRODUCTS 

2.01 STORAGE TANKS 

A. The storage tanks shall be double walled fiberglass underground storage 
tanks Model No. DWT-4P for the 550-gallon tank and Model No. DWT-2P for the 
4,000-gallon tank as manufactured by Owens-Corning Fiberglass, or equal. 

All primary tanks shall be vented. Tanks are designed for operation at 
atmospheric pressure only. 

Tanks shall be capable of storing liquids with specific gravity up to 1.1. 
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Paragraph 2.01 (Continued) 

Maximum temperature: Tanks shall be capable of storing gasoline, motor 
oil, kerosene or diesel fuel at ambient underground temperatures, or fuel 
oil at temperatures not to exceed 150°F at the tank interior surface. 

Tanks shall be chemically inert to petroleum products. 

Tanks shall have a space between the primary and secondary shell walls to 
allow for the free flow and containment of all leaked product from the 
primary tank. 

Tank shall be designed with access to the tank bottom between the primary 
and secondary walls (annular space). 

Each 4,000-gallon tank shall be equipped with one 22" I.D. manway. Each 
steel manway cover shall have three 4" NPT fittings welded in place. 

B. Tank Fittings. 

1. All threaded fittings on tanks shall be located in a manway lid or tank 
mounted within 12" of the tank top center line. Fittings to be 
supplied with threaded cast iron plugs, 

2. All standard threaded fittings to the primary tank and monitoring 
cavity shall be 4" in diameter, All standard threaded fittings are 
half couplings. 

3. __ nu:.eade_<t_Standards. All threaded fittings shall have machine 
toleranc~s- i.n-aC'Col-dance ~h the ANSI standard for each fitting size. 

4. Strength, NPT fittings will withstand a minimum of 150 foot-pounds of 
torque and 1,000 foot-pounds of bending, both with 2:1 factor of safety. 

c. Tank Lifting Lugs. Tanks shall have lifting lugs capable of withstanding 
weight of tank with a safety factor of 3 to 1. 

2.02 LOCAL DISTRIBUTORS 

A. Nebar Supply Company, Inc. 
430 Minor N. 
Seattle, WA 
Contact Person, Roy Pavlik, Phone (206) 622-6292 

B. SME Sales, Inc. 
5212 6th Avenue S, 
Seattle, WA 98108 
Contact Person, Jerry Farmer, Phone (206) 767-5032 
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2.03 PIPING 

All fuel lines from the underground storage tanks to the fuel dispensers 
shall be U.L. listed, double-walled fiberglass pipe with nominal diameters 
of 2" and 3" as manufactured by A. 0. Smith-Inland (Red Thread II) or 
equal. Local Distributor, Nebar Supply Company, Inc. 

U.L. listed flexible connectors shall be installed at all changes in 
direction and at the pump outlet from the tank and at the connections to 
dispensers. 

Fill pipes, vents and other vertical risers from the storage tanks shall 
be standard galvanized Schedule 40 pipe. 

All piping shall be supplied complete with fittings. 

2.04 PIPE FITTINGS AND COUPLINGS 

Fittings and couplings for underground p1p1ng shall be moulded fiberglass. 
Fittings and couplings for above ground piping shall be galvanized iron. 

2.05 ACCESSORIES 

A. Overfill Prevention System. Emco Wheaton Model A-1000-001. 

B. Tank Gauge for Fuel Monitoring. OPW 114 SW. 

C. Fill Cap and Adapter. OPW 634-TT top seal cap and OPW 633-TCP-4" coaxial 
adaptor for gasoline tanks. 

D. Drop Tube. OPW 61-TCP-4" to extend within a maximum of 6 inches from the 
tank bottom. 

E. Leak Detection System. Pollulert electronic programmable fluid/vapor 
detection system FD 103. 

F. Manholes. Access via a manhole (s) shall be provided for the leak 
detector, fill tube, tank gauge. 

G. Vapor Vent. OPW 23. 

H. Air and Water Reel. Coxwells mode CRUT-125-125 with U.L. approved heater. 
Air and water hoses shall be 25 feet long. 

I. Manway Covers. For salvaged rings set in concrete surface slab shall be 24" 
diameter Olympic Manhole Cover No. 5823 or equal with lettering on lid to 
indicate tank content. 
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PART 3 - EXECUTION 

3.01 GENERAL 

The three 550-gallon tanks and the two 4,000-gallon tanks are to be 
installed as shown on Drawing No. D-30344. 

Double-wall tanks shall not be manually unloaded from the truck; a crane 
or a backhoe of sufficient lifting capacity must be used. Do not use 
chains, cables, straps or ropes around the tank - these devices may 
"point-load" the tank and damage the tank wall. 

Tanks shall be delivered to the jobsite with bumper pads fastened to each 
end of the tank. The tank may be installed with or without the bumper 
pads attached. 

Do not roll or drop tank. For temporary storage at the jobsite, set tanks 
on smooth ground free of rocks and foreign objects and recheck with tires 
provided. 

3.02 BEDDING AND BACKFILL 

Bedding for tanks shall be a clean, naturally rounded aggregate (pea 
gravel) with a mix of particle sizes not less than 1/8" or more than 3/4". 
Bedding shall be placed in accordance with anchorage detail shown on 
Drawing No. D-30344. Backfill shall be material from excavation. 

3.03 TANK INSTALLATION 

~:-~---=--P-lace a 12 inch layer of pea gravel on the reinforced concrete slab. 

----------Carefully place tank on this bedding and anchor with fiberglass hold down 
straps and turnbuckles as shown on Anchorage D"tail on Drawing 
No. D-30344. Complete bedding for bearing area of tank. 

Complete backfilling with material from excavation. 

Salvaged manway rings shall be set in concrete surface slab. One manway 
ring shall be installed for each 4,000-gallon tank at locations directed 
by the Engineer. 

3.04 LEAK DETECTION SYSTEMS 

A Polluert Leak Detection Probe (FD210RA) shall be installed in each tank 
cavity between the inner and outer tank walls. 

The Master Control Unit shall be mounted in Room 100-A of Building B. 
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3.05 U TRAPS 

The Contractor shall install pipe leak detection probes in "U" traps, 
reducer shells or open end termination in handhole extensions as shown on 
the drawings. The leads shall be terminated in Room 101-A, Building B, at 
the leak detection monitor. 

3.06 ACCESSORIES 

All accessories shall be installed in accordance with manufacturer's 
recommendations contained in submittals approved by the Engineer. 

3.07 STORAGE TANKS 

Storage tanks shall be delivered to the jobsite with a continuous vacuum 
on the tank cavity. The continuous vacuum shall be left on the tank until 
the tank is ready to be air tested by the Contractor. The tanks shall be 
pressure rated to a maximum pressure of 5 psi. 

Testing Procedure. 

1. Before setting the tank on the prepared bedding, plug and tighten all 
fittings. 

2. Install an air gauge at the fitting where the air pressure hose is 
connected to the tank and install a second gauge at the other 
monitoring fitting. Use an air gauge with 1/4 lb. or 1/2 lb. 
increments so that changes in pressure may be easily observed. 

3. Connect the manifold system between the inner tank and the cavity 
between the inner and the outer tank. The manifold system is used to 
pressurize the tank cavity from the inner tank, 

4. With the manifold valve to the cavity closed, first pressurize the tank 
to 5 psi maximum. 

5. Close the air supply valve to the inner tank and then disconnect the 
air supply. 

6. Pressurize the cavity between the inner and outer tank to 5 psi maximum 
by opening the manifold valve. 

Do not connect the air supply directly to the monitoring fitting or 
allow the manifold valve to be open during Step 4. Typical air 
compressors can over pressurize (over 5 psi) the tank cavity between 
the tank and outer walls in less than 2 seconds. 

7. Monitor the pressure on both the inner tank and cavity between the 
inner and outer tank for at least 30 minutes. Soap the outer tank and 
check for leaks as indicated by bubbles. An outer wall leak detected 
before backfilling is simple to repair. Do not backfill a tank with a 
known or suspected leak in the outer wall. 
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Paragraph 3.07 (Continued) 

8. Close the manifold valve to the cavity between the inner and outer 
wall. Release the pressure and vent the primary tank (by opening the 
air supply valve), but maintain the 5 psi maximum pressure on the 
cavity between the inner and outer walls. 

9. Monitor the air gauge on the tank monitoring fitting for another 
30 minutes, but no more than 60 minutes. Longer tests conducted during 
changing temperatures or changing cloud cover may distort test results 
.!_ 1 psi. 

If a tank leak is discovered with any of the above tests, call the 
Owens-Corning Field Service Supervisor to schedule a tank repair. 
Telephone (419) 248-8196. 

DO NOT EXCEED 5 PSI DURING AIR TEST. 

After successfully completing the air test, disconnect and remove the 
air manifold fittings, hose, and valve. 

B. Double-walled Piping shall be tested in a similar manner to testing for 
storage tanks. 

3.08 RETROFITTING EXISTING STORAGE TANK 

A. Location. The existing 2,000-gallon diesel fuel tank is located as shown 
on the existing installation detail on Drawing No. D-30344. 

B. Retrofittin~ Materials. Install fuel gauge (OPW 114 SW), overfill 
protectionEmco Wheaton Model A-1000-001) and spill protection manhole in 
accordance with manufacturer's instructions or as directed by the Engineer. 

END SECTION 13215 
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PART 1 - GENERAL 

1.01 ~· 

Provide the electrical installation from the service station island to 
existing Panel M-1 in Building B as shown on the drawings and specified. 

1.02 GENERAL REQUIREMENTS 

A. Description. The work of this section consists of requirements for basic 
materials and methods of electrical installation and designated on the 
drawings. 

B. Quality. Unless otherwise indicated or herein specified all material shall 
be new, free from defects impairing strength, durability, appearance, of 
best commercial quality for service intended. All materials within the 
scope of the Underwriters' Laboratories testing shall bear their label. 

1.03 RELATED SECTIONS 

Section 02050 - Demolition 
Section 16450 - Grounding 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Raceways. 

1. Rigid Conduit. Standard galvanized steel pipe with threaded joints. 
Intermediate metal conduit may be used where applicable. 

2. Nonmetallic conduit shall be Type A for concrete encasement as 
specified in NEC (National Electric Code). 

3. Fittings. Shall be of standard manufacture made especially for the 
purpose and shall be made of the same material as the raceway. 

4. Bushings shall be insulating Type OZ or equal. 

B. Junction Boxes. 

1. 4-11/16" x 4-11/1611 and smaller. Stamped galvanized sheet steel. 

2. Larger Boxes. Shall be fabricated from code gage galvanized sheet 
steel or cast metal. 

3. Use Crouse-Hinds No. EGJ-422 box at service island as indicated on 
Drawing No. D-30344. 
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Paragraph 2.01 (Continued) 

C. Conductors. 

1. General. All conductors for power and control wiring shall be copper 
with 600 volt insulation. 

2. Stranding. Conductors #8 AWG and larger shall be stranded unless 
designated otherwise on the drawings. 

3. Insulation. Insulation for conductors in wet locations and feeders 
shall be Type THW, RHW or THWN. In dry locations insulation shall be 
as above for wet locations or THHN or XHHW. 

4. Minimum- Size. #12 AWG (copper) for all power and lighting circuits. 
#14 AWG (copper) may be used for control circuits provided 15 amp 
branch circuit protection is provided. Minimum size for low voltage 
circuits shall be #20 AWG. 

5. Fixture wire shall meet the requirements of the N.E.C. 

D. Wire Connections 

1. For #10 Wire and Smaller. Insulated spring twist-on type. SCOTCH, 
IDEAL or approved. 

2. For #8 AWG and Larger. Bolted or compression type as specified in NEC, 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Installations shall be performed in accordance with the best methods of the 
trade and in compliance with all safety rules and regulations. All wiring 
shall be installed in metallic raceway unless otherwise indicated. 

B. Conduits. With diameters larger than 30% of the thickness of a slab shall 
not be installed in same. 

C. All conduit sizes shall be based on using RHW or THW wire even if wire with 
smaller size insulation is used. 

D. All conduit shall be concealed where building construction permits. 

E. The location of all conduit shall be arranged in such a manner that it does 
not interfere with other trades and devices, that it clears all openings 
and structural members, that it may be properly concealed, and that it 
clears cabinets, lights and equipment having fixed locations. Door swings 
shall be checked on the latest drawings and if necessary, switches shall be 
relocated to place them on the opening side of the doorway. 
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3.02 RIGID CONDUIT 

A. Use where the raceway is embedded in ground floor slabs and exposed as 
designated on the drawings: in contact with earth; where subject to damage 
or exposed to the weather. Conduit laid below floor slabs on grade shall 
be laid in the ground bed below the vapor barrier. Ream and butt 
end-to-end in couplings. Provide insulated bushings at all termination at 
boxes or cabinets. Paint conduit with asphaltic compound where in contact 
with the earth. Parallel conduit in concrete slabs; space a minimum of 2 
inches between external surfaces. 

B. Bends. Conduits with kinks or deformations likely to hamper installation 
of the conductors will be rejected, 

C. Exposed Runs. Rack together in an orderly manner and use KINDORF devices 
for supports. Provide stand-off spacers under straps for conduits run on 
wall or ceiling. Run parallel to building lines. 

D. Protection. Cap ends during construction to prevent entry of debris. Blow 
out or swab out water in conduits before pulling in conductors. 

3.03 CONDUCTORS 

A. Follow code coloring requirements of the N.E.C. and as follows: 

Neutral 
Ground 
Travellers 

120 volt 
'White 
Green 
Yellow 

For larger size wire which may not be available in the specified colors, 
use self-adhesive, wrap around, cloth type markers of solid color to code 
the condu~tors. This shall be done at all accessible locations such as 
panelboards, cabinets, junction boxes, outlets and devices. 

B. Mechanical powered means shall not be used for pulling in conductors 
smaller than f2 AWG. Use WIRE LUBE or a similar product for difficult 
pulls. 

C. Minimum Size Conductor. Branch circuit power wiring shall be f12 AWG 
copper. Control wiring may be fl4 AWG on condition that the branch circuit 
overcurrent protective device serving same as 15 AMP. 

END SECTION 16100 
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PART 1 - GENERAL 

1.01 DESCRIPTION 

This section covers the requirements for repair and reinstatement of 
grounding system in the vicinity of the Service Island at South Service 
Center. 

1.02 RELATED WORK 

Section 02680 - Service Island 
Section 03200 - Concrete Reinforcement 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. 14 Bare Copper Wire shall be soft drawn, concentric-stranded meeting the 
requirements of Material Standard No, 6103.9. 

B. Anti-Oxidation Compound shall be "No-OX-ID 'A' Special." 

C. Connectors and Clamps shall be of the manufacture and catalog number 
designated on Material Standards No, 6762.7 and 6693.7. Other mechanical 
clamps may be substituted upon approval of the Engineer. 

D. Ground Rod shall be 3/4" x 10' steel covered by electrolytic-grade copper 
having a minimum thickness of .010" as manufactured by Blackburn, 
Cat. No, 7510-S or approved equal. 

PART 3 - EXECUTION 

3 • 01 GROUND RODS 

Ground rods shall be installed at locations shown on island wiring detail 
on Drawing No. D-30344. 

3.02 REINFORCING STEEL 

Reinforcing steel in concrete service island shall be connected to the 
ground rods using #4 bare copper wire. 

3.03 INSTALLATIONS ON SERVICE ISLAND 

Metallic installations on service island shall be connected to ground rods 
as shown on island wiring detail on Drawing No. D-30344. 

3.04 REPAIR OF GROUND MAT 

NC:kp 

Interruptions to existing ground mat shall be repaired as directed by the 
Engineer. 

* * * 
END SECTION 16450 
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